SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 1ol CONTRACT ID : R =-29424-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-09645 CONSTRUCTION ENGINEERING AND INSPECTION, LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-52710 SIDEWALK, CONCRETE, REMOVE 1,609.000 SYS
14 202-91385 INLET, REMOVE 16.000 EACH
15 203-02000 EXCAVATION, COMMON 14,384.000 cYs
16 205-03371 SEDIMENT, REMOVE 40.000 cys
17 205-06933 TEMPORARY INLET PROTECTION 43.000 EACH
18 205-06936 TEMPORARY SEDIMENT TRAP 75.000 TON
19 205-06937 TEMPORARY SILT FENCE 2,252.000 LFT
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 3,960.000 SYS
21 207-09934 SUBGRADE TREATMENT, TYPE IB 30,230.000 SYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 16,149.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,938.000 TON
24 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 650.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 425.000 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,929.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 3,154.000 TON
28  401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 3,785.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 5,512.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,512.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 5,512.000 LFT
32 406-05520 ASPHALT FOR TACK COAT 11.000 TON
33 601-02241 GUARDRAIL, REMOVE 50.000 LFT
34 604-01268 HAND RAIL, ALUMINUM 141.200 LFT
35 604-06070 SIDEWALK, CONCRETE 5,181.000 SYs
36 604-07897 CURB RAMP, CONCRETE, C 12.000 SYS
37 604-07898 CURB RAMP, CONCRETE, D 60.000 SYS
38 604-07898 CURB RAMP, CONCRETE, D 48.000 SYS
39 604-07900 CURB RAMP, CONCRETE, F 44.000 SYS
40 604-07900 CURB RAMP, CONCRETE, F 42.000 SYS
41 604-07901 CURB RAMP, CONCRETE, G 109.000 SYS
42 604-07901 CURB RAMP, CONCRETE, G 28.000 SYS
43 604-07902 CURB RAMP, CONCRETE, H 6.000 SYS
44 604-44251 STEPS, CONCRETE 11.640 CYS
45 605-06120 CURB, CONCRETE 681.000 LET
46 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 8,717.000 LFT
47 605-94811 CURB TURNOUT 23.000 EACH
48 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 2,745.000 LFT
49 610-07487 HMA FOR APPROACHES, TYPE B 1,011.000 TON



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 16l CONTRACT ID : R -29424-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 610-08446 PCCP FOR APPROACHES, 6 IN 2,640.000 SYS
51 610-09108 PCCP FOR APPROACHES, 9 IN 1,320.000 SYS
52 616-02320 GEOTEXTILES 4,558.000 SYS
53 616-06405 RIPRAP, REVETMENT 170.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
55 621-02770 EROSION CONTROL BLANKET 150.000 SYS
56 621-03909 SEED MIXTURE, NATIVE 51.000 LBS
57 621-06545 FERTILIZER 1.600 TON
58 621-06554 SEED MIXTURE, U 600.000 LBS
59 621-06557 SEED MIXTURE, T 300.000 LBS
60 621-06565 MULCHING MATERIAL 8.000 TON
61 621-06567 WATER 25.000 kGAL
62 621-06570 TOPSOIL 75.000 CYs
63 621-09908 SOIL 2,240.000 CYS
64 621-98038 MULCH, HARDWOOD SHREDDED BARK 50.000 CYs
65 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 91.000 EACH
66 622-05654 PLANT, PERENNIAL 2,254.000 EACH
67 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
68 622-98200 SIGN, DO NOT DISTURB 4.000 EACH
69 628-09403 FIELD OFFICE, C 18.000 MOS
70 702-44240 CONCRETE, A, STRUCTURES 10.500 CYS
71 703-06029 REINFORCING BARS, EPOXY COATED 785.500 LBS
72 714-11193 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 336.000 LFT
73  715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 1,351.000 LET
74 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 11,645.000 LET
75 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,497.000 LET
76 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 106.000 LEFT
77 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,061.000 LET
78 715-05161 PIPE, TYPE 2 CIRCULAR 48 IN 730.000 LET
79 715-05164 PIPE, TYPE 2 CIRCULAR 66 IN 2,438.000 LFT
80 715-05165 PIPE, TYPE 2 CIRCULAR 72 IN 1,718.000 LET
81 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 127.000 TON
82 715-09064 VIDEO INSPECTION FOR PIPE 9,191.000 LET
83 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LFT
84 718-52610 AGGREGATE FOR UNDERDRAINS 1,300.000 CYs
85 720-03988 MANHOLE, J4, DROP 1.000 EACH
86 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 23.000 EACH
87 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
88 720-45005 INLET, A2 1.000 EACH
89 720-45030 INLET, E7 3.000 EACH
90 720-45260 PIPE CATCH BASIN, 12 IN 4.000 EACH
91 720-45410 MANHOLE, C4 8.000 EACH
92 720-94602 MANHOLE, K4, DROP 3.000 EACH
93 720-94612 MANHOLE, K4 1.000 EACH
94 720-95335 MANHOLE, M4 10.000 EACH
95 720-95335 MANHOLE, M4 6.000 EACH
96 720-95422 MANHOLE, J4 4.000 EACH
97 720-98174 INLET, B15 22.000 EACH
98 720-98555 INLET, C15 15.000 EACH
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CALL ORDER  : 161 CONTRACT ID : R -29424-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
100 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
101 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
102 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
103 801-06775 MAINTAINING TRAFFIC LUMP LUMP
104 801-07118 BARRICADE, III-A 480.000 LET
105 801-07119 BARRICADE, III-B 60.000 LFT
106 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 565.000 LET
107 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 329.000 SFT
108 808-03775 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (BIKE) 15.000 EACH
109 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 470.000 LET
110 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,183.000 LET
111 808-06716 LINE, REMOVE 7,050.000 LET
112 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
113 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 7,097.000 LET
114 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 707.000 LET
115 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 12,374.000 LET
116 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 427.000 LET
117 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 2,011.000 LET
118 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 9.000 EACH
119 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 29.000 EACH
120 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN 1,389.000 LET

121 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
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CALL ORDER : 171 CONTRACT ID : R -30396-2A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 3.000 EACH
11 302-06464 SUBBASE FOR PCCP 346.000 CYS
12 303-01180 COMPACTED AGGREGATE, NO. 53 3,014.000 TON
13 304-07783 HMA PATCHING, TYPE D 600.000 TON
14 305-09888 RELIEF JOINT 330.000 LET
15 306-08033 MILLING, ASPHALT, 1 IN 178,344.000 SYS
16 306-08043 MILLING, TRANSITION 1,280.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-10258 JOINT ADHESIVE, SURFACE 202,701.000 LET
19 401-11785 LIQUID ASPHALT SEALANT 202,701.000 LET
20 404-10137 SEAL COAT, 2P 91,791.000 SYS
21 406-05520 ASPHALT FOR TACK COAT 50.000 TON
22 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 14,900.000 TON
23 503-03489 RETROFITTED TIE BARS 727.000 EACH
24 503-05240 D-1 CONTRACTION JOINT 408.000 LET
25 506-06333 PCCP PATCHING, FULL DEPTH 1,055.000 SYS
26 506-06333 PCCP PATCHING, FULL DEPTH 453.000 SYS
27 628-09402 FIELD OFFICE, B 10.000 MOS
28 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
29 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
30 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 30.000 MOS
33 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
35 801-06204 TEMPORARY PAVEMENT MARKING, 5 IN 5,774.000 LET
36 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 5,774.000 LET
37 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
38 801-06710 FLASHING ARROW SIGN 360.000 DAY
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 6.000 EACH
41 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,400.000 LET
42 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
43 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 700.000 LET
44 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 14,422.000 LET
45 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 72,425.000 LET
46 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 4,414.000 LET
47 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 1,707.000 LET
48 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
49 808-11485 LINE, THERMOPLASTIC, DOTTED, WHITE, 5 IN. 1,028.000 LET
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CALL ORDER 171 CONTRACT ID : R -30396-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE
50 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 65,251.000 LET
51 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 4.000 EACH
52 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
53 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 978.000 EACH

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 978.000 EACH
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CALL ORDER ;181 CONTRACT ID : R -30426-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 18.000 EACH
11 302-06464 SUBBASE FOR PCCP 1,419.000 cyYs
12 303-01180 COMPACTED AGGREGATE, NO. 53 30.000 TON
13 304-07491 HMA PATCHING, TYPE C 489.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 62,372.000 SYS
15 306-08432 MILLING, APPROACH 2,826.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 5,146.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 43,076.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 43,076.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 17.000 TON
21 503-03489 RETROFITTED TIE BARS 295.000 EACH
22 503-05240 D-1 CONTRACTION JOINT 192.000 LFT
23 506-06333 PCCP PATCHING, FULL DEPTH 1,419.000 SYS
24 610-07488 HMA FOR APPROACHES, TYPE C 256.000 TON
25 612-04315 MATERIAL FOR UNDERSEAL 8.000 TON
26 612-60410 DRILLED HOLE FOR UNDERSEAL 126.000 EACH
27 628-09402 FIELD OFFICE, B 4.000 MOS
28 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 4.000 MOS
29 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,325.000 LFT
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,325.000 LFT
33 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 6,338.000 LFT
36 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
37 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,243.000 LFT
38 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 2,344.000 LFT
39 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 14,446.000 LFT
40 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 192.000 LFT
41 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
42 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 275.000 LFT
43 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 10,179.000 LFT
44 808-75256 TRANSVERSE MARKING, THERMOPLASTIC, 128.000 LFT
45 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 541.000 LFT
46 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 33.000 EACH
47 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 28.000 EACH
48 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 201 CONTRACT ID : R -30429-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02278 CURB, CONCRETE, REMOVE 200.000 LEFT
10 202-52710 SIDEWALK, CONCRETE, REMOVE 200.000 SYS
11 203-08607 LINEAR GRADING 120.000 LEFT
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 31.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 6.000 TON
14 304-07491 HMA PATCHING, TYPE C 1,129.000 TON
15 304-07491 HMA PATCHING, TYPE C 26.000 TON
16 306-08036 MILLING, ASPHALT, 2 IN 16,765.000 SYS
17 306-08043 MILLING, TRANSITION 490.000 SYS
18 306-08432 MILLING, APPROACH 1,247.000 SYS
19 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 1,899.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 12,317.000 LEFT
21 401-11785 LIQUID ASPHALT SEALANT 12,317.000 LET
22 406-05520 ASPHALT FOR TACK COAT 5.000 TON
23 502-11564 pCccp, 7 IN 92.000 SYS
24 503-03489 RETROFITTED TIE BARS 5.000 EACH
25 604-07894 CURB RAMP, CONCRETE, A 184.000 SYS
26 605-02278 CURB, REMOVE 1,171.000 LET
27 605-06120 CURB, CONCRETE 266.000 LFT
28 605-94755 CURB, RESET 1,171.000 LET
29 610-07488 HMA FOR APPROACHES, TYPE C 106.000 TON
30 621-06574 SODDING 254.000 SYS
31 628-09401 FIELD OFFICE, A 4.000 MOS
32 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 4.000 MOS
33 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
34 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 4.000 MOS
37 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
38 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
40 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,030.000 LEFT
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,030.000 LEFT
42 801-06625 DETOUR ROUTE MARKER ASSEMBLY 62.000 EACH
43 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
44 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07118 BARRICADE, III-A 48.000 LEFT
47 801-07119 BARRICADE, III-B 48.000 LEFT
48 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,786.000 LET
49 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 421.000 LEFT
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CALL ORDER : 201 CONTRACT ID : R -30429-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,130.000 LET
51 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 269.000 LET
52 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 102.000 EACH

53 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 102.000 EACH
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CALL ORDER : 211 CONTRACT ID : R -32151-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 1,100.000 cyYs
12 203-02070 BORROW 810.000 cys
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 20.000 TON
14 205-06933 TEMPORARY INLET PROTECTION 8.000 EACH
15 205-06936 TEMPORARY SEDIMENT TRAP 30.000 TON
16 205-06937 TEMPORARY SILT FENCE 397.000 LFT
17 205-11586 TEMPORARY FILTER STONE 4.000 TON
18 205-11587 TEMPORARY GEOTEXTILE 87.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 72.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 4,083.000 SYS
21 211-09265 STRUCTURAL BACKFILL, TYPE 2 253.000 CYS
22 211-09268 STRUCTURAL BACKFILL, TYPE 5 220.000 CYS
23 303-01180 COMPACTED AGGREGATE, NO. 53 506.000 TON
24 304-07783 HMA PATCHING, TYPE D 55.000 TON
25 304-07789 WIDENING WITH HMA, TYPE D 113.000 TON
26 306-08034 MILLING, ASPHALT, 1 1/2 IN 3,221.000 SYS
27 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 484.000 TON
28  401-07404 QC/OA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 336.000 TON
29  401-08364 QC/OA-HMA, 4, 64, BASE, 19.0 MM 831.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 5,543.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,543.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 5,543.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 3.200 TON
34 604-06070 SIDEWALK, CONCRETE 173.000 SYS
35 604-07894 CURB RAMP, CONCRETE, A 28.000 SYS
36 604-07903 CURB RAMP, CONCRETE, K 10.000 SYS
37 604-07904 CURB RAMP, CONCRETE, L 11.000 SYS
38 605-06140 CURB AND GUTTER, CONCRETE 764.000 LFT
39 605-06145 CURB AND GUTTER, B, CONCRETE 16.000 LFT
40 610-07487 HMA FOR APPROACHES, TYPE B 15.000 TON
41 610-07788 HMA FOR APPROACHES, TYPE D 369.000 TON
42 615-06505 MONUMENT, B 5.000 EACH
43 615-06510 MONUMENT, C 1.000 EACH
44 616-02320 GEOTEXTILES 71.000 SYS
45 616-06405 RIPRAP, REVETMENT 94.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,312.000 SYS
48 621-02770 EROSION CONTROL BLANKET 446.000 SYS
49 621-06560 MULCHED SEEDING, U 446.000 SYS
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CALL ORDER : 211 CONTRACT ID : R -32151-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
50 621-06567 WATER 5.000 kGAL
51 621-06574 SODDING 225.000 SYS
52 621-06575 SODDING, NURSERY 1,087.000 SYS
53 628-09402 FIELD OFFICE, B 16.000 MOS
54 714-11193 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 110.000 LFT
55 714-11197 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 18.000 LFT
56 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 170.000 LET
57 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 8.000 LET
58 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 397.000 LEFT
59 715-08163 PIPE END SECTION, MIN AREA 8.8 SFT 1.000 EACH
60 715-09919 PIPE, TYPE 2 DEFORMED MIN AREA 8.8 SFT 178.000 LEFT
61 715-97692 GRATED BOX END SECTION I, 4:1 DIA 36" 2.000 EACH
62 715-97834 GRATED BOX END SECTION II, 4:1 DIA 18" 1.000 EACH
63 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
64 720-45030 INLET, E7 1.000 EACH
65 720-45040 INLET, G7 1.000 EACH
66 720-45069 INLET, P12 1.000 EACH
67 720-45416 MANHOLE, E4 2.000 EACH
68 720-98174 INLET, B15 2.000 EACH
69 720-98555 INLET, C15 3.000 EACH
70 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
71 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,350.000 LEFT
72  801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,350.000 LEFT
73 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07119 BARRICADE, III-B 48.000 LEFT
77 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 33.000 LET
78 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 9.000 SET
79 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 14.000 SFT
80 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
81 805-01842 HANDHOLE, SIGNAL, TYPE 1 4.000 EACH
82 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 6.000 EACH
83 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
84 805-02658 CABLE, COAXIAL 1,060.000 LFT
85 805-07842 VEHICLE DETECTION SYSTEM 6.000 EACH
86 805-08464 RADIO, INTERCONNECT 1.000 EACH
87 805-11380 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
88 805-11381 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
89 805-11382 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
90 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 10.000 EACH
91 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 6.000 EACH
92 805-78445 SIGNAL SERVICE 1.000 EACH
93 805-784¢67 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 51.000 LEFT
94 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,273.000 LEFT
95 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,191.000 LEFT
96 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 186.000 LEFT
97 805-78500 SIGNAL CABLE, CONTROL, COPPER, 11C/14GA 892.000 LEFT

98 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
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CALL ORDER : 211 CONTRACT ID : R -32151-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT
99 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 389.000 LET
100 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 260.000 LET
101 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,109.000 LFT
102 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,103.000 LET
103 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 144.000 LET
104 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 442.000 LET
105 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 10.000 EACH

106 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH
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CALL ORDER : 221 CONTRACT ID : R -33225-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-93047 MANHOLE, REMOVE 3.000 EACH
13 202-96133 PIPE, REMOVE 760.000 LFT
14 203-02000 EXCAVATION, COMMON 8,351.000 cys
15 205-06933 TEMPORARY INLET PROTECTION 46.000 EACH
16 205-06937 TEMPORARY SILT FENCE 12,121.000 LET
17 207-08262 SUBGRADE TREATMENT, TYPE I 6,094.600 SYS
18 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,535.100 SYS
19 207-09935 SUBGRADE TREATMENT, TYPE IC 10,282.300 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 3,556.500 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,837.100 TON
22 303-07449 COMPACTED AGGREGATE, NO. 73 97.200 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 5,962.800 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 1,783.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,665.000 TON
27 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 1,379.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 14,180.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 14,180.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 14,180.000 LFT
31 402-07452 HMA WEDGE AND LEVEL, TYPE C 1,367.000 TON
32 402-10083 HMA FOR TEMPORARY PAVEMENT, A 1,644.000 TON
33 406-05520 ASPHALT FOR TACK COAT 8.000 TON
34 502-06457 PCCP, 9 IN 2,307.500 SYS
35 502-06627 PCCP, 6 IN 126.500 SYs
36 506-06333 PCCP PATCHING, FULL DEPTH 17.100 SYS
37 601-02241 GUARDRAIL, REMOVE 16.000 LFT
38  603-04847 FENCE GATE, 4.000 EACH
39 603-92230 FENCE, CHAIN LINK, SECURITY, 72 IN 937.000 LFT
40 603-93513 FENCE GATE, PEDESTRIAN, 4FT 1.000 EACH
41 604-06070 SIDEWALK, CONCRETE 1,269.200 SYS
42 604-07896 CURB RAMP, CONCRETE, B 9.100 SYS
43 604-07897 CURB RAMP, CONCRETE, C 17.600 SYS
44 604-07900 CURB RAMP, CONCRETE, F 15.300 SYS
45 604-07901 CURB RAMP, CONCRETE, G 44.200 SYS
46 604-07902 CURB RAMP, CONCRETE, H 25.800 SYS
47 604-08086 CURB RAMP, CONCRETE 21.400 SYS
48 604-11738 DETECTABLE WARNING ELEMENT 4.000 LFT
49 605-06140 CURB AND GUTTER, CONCRETE 3,958.000 LFT
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CALL ORDER : 221 CONTRACT ID : R -33225-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 610-07486 HMA FOR APPROACHES, TYPE A 219.000 TON
51 610-07487 HMA FOR APPROACHES, TYPE B 67.000 TON
52 611-06497 MAILBOX ASSEMBLY, SINGLE 7.000 EACH
53 615-06490 RIGHT OF WAY MARKER 35.000 EACH
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
55 621-02770 EROSION CONTROL BLANKET 4,900.200 SYS
56 621-06545 FERTILIZER 0.800 TON
57 621-06554 SEED MIXTURE, U 316.000 LBS
58 621-06565 MULCHING MATERIAL 2.200 TON
59 628-09401 FIELD OFFICE, A 18.000 MOS
60 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,060.000 LET
61 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 136.000 LEFT
62 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 149.000 LEFT
63 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 132.000 LET
64 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 2,361.000 LEFT
65 715-05408 PIPE SANITARY SEWER 8 IN 645.000 LEFT
66 715-92253 SEWER, SANITARY LATERAL, RECONNECT 6.000 EACH
67 720-03194 MANHOLE 3.000 EACH
68 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
69 720-44296 INLET, CAP 3.000 EACH
70 720-45075 INLET, R13 1.000 EACH
71  720-45410 MANHOLE, C4 1.000 EACH
72 720-45415 MANHOLE, D4 7.000 EACH
73  720-90349 MANHOLE, C8 6.000 EACH
74 720-90352 MANHOLE, D8 11.000 EACH
75 720-98174 INLET, B15 15.000 EACH
76 720-98555 INLET, C15 12.000 EACH
77 732-11810 MODULAR BLOCK WALL 87.300 SET
78 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 16,936.000 LEFT
81 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 50.000 LET
82 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07119 BARRICADE, III-B 98.000 LEFT
87 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 239.000 LEFT
88 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
89 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 82.500 SET
90 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 59.500 SET
91 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 44.500 SET
92 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
93 805-01816 SIGNAL SUPPORT FOUNDATION, 36 IN X 36 IN X 96 IN 2.000 EACH
94 805-01842 HANDHOLE, SIGNAL, TYPE 1 5.000 EACH
95 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
96 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 4.000 EACH
97 805-02373 SIGNAL CABLE INTERCONNECT, FIBER OPTIC 800.000 LEFT

98 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
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CALL ORDER : 221 CONTRACT ID : R -33225-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 805-05405 SIGNAL POLE, PEDESTAL, 4FT 1.000 EACH
100 805-07214 CONNECTOR, ST 12.000 EACH
101 805-11378 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
102 805-11379 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
103 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
104 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 4.000 EACH
105 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 4.000 EACH
106 805-78445 SIGNAL SERVICE 1.000 EACH
107 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 75.000 LET
108 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,692.000 LET
109 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,313.000 LET
110 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 523.000 LET
111 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,638.000 LET
112 805-78785 SIGNAL DETECTOR HOUSING 5.000 EACH
113 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 895.000 LET
114 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
115 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 5.000 EACH
116 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 731.000 LET
117 808-03439 TRANSVERSE MARKING THERMOPLASTIC 108.000 LET
118 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,029.000 LET
119 808-06716 LINE, REMOVE 4,400.000 LET
120 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
121 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 404.000 LET
122 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 8,590.000 LET
123 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 192.000 LET
124 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 186.000 LET
125 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 762.000 LET
126 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 12.000 EACH
127 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 7.000 EACH

128 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 702.000 LEFT
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CALL ORDER : 231 CONTRACT ID : R =-33272-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-01015 CLEARING AND GRUBBING LUMP LUMP
10 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 1,606.000 cys
12 203-02010 EXCAVATION, ROCK 3.000 cys
13 203-02070 BORROW 683.000 cys
14 203-08607 LINEAR GRADING 645.000 LFT
15 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 5.000 EACH
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 15.000 TON
17 205-06933 TEMPORARY INLET PROTECTION 12.000 EACH
18 205-06937 TEMPORARY SILT FENCE 4,431.000 LFT
19 205-09543 NO 2 STONE 148.000 TON
20 205-11586 TEMPORARY FILTER STONE 1.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 7.000 SYS
22 205-11626 PUMP AROUND 1.000 EACH
23 206-51220 EXCAVATION, WET 125.000 CYS
24 207-08264 SUBGRADE TREATMENT, TYPE IT 2,125.000 SYS
25 207-08266 SUBGRADE TREATMENT, TYPE III 7,098.000 SYS
26 211-02050 B BORROW 209.000 cys
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 191.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,374.000 TON
29 303-07449 COMPACTED AGGREGATE, NO. 73 348.000 TON
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 464.000 TON
31 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 479.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 416.000 TON
33 406-05520 ASPHALT FOR TACK COAT 1.600 TON
34 502-06627 PCCP, 6 IN 144.000 SYS
35 502-11543 PCCP, 4 IN. 11.000 SYs
36 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
37 601-02241 GUARDRAIL, REMOVE 72.000 LFT
38 603-06040 FENCE, FARM FIELD, 47 IN 1,239.000 LFT
39 603-97461 TEMPORARY FENCE 150.000 LFT
40 604-07092 BED COURSE MATERIAL 2.000 TON
41 604-07897 CURB RAMP, CONCRETE, C 46.000 SYS
42 605-06140 CURB AND GUTTER, CONCRETE 33.000 LFT
43 610-07486 HMA FOR APPROACHES, TYPE A 73.000 TON
44 610-07487 HMA FOR APPROACHES, TYPE B 103.000 TON
45 615-11537 PARKING BARRIER, CONCRETE 3.000 EACH
46 616-02320 GEOTEXTILES 140.000 SYS
47 616-05688 RIPRAP, CLASS 1 73.000 TON
48 616-06405 RIPRAP, REVETMENT 74.000 TON
49 616-06451 RIPRAP, UNIFORM 16.000 TON



SCHEDULE OF PAY ITEMS PAGE 16

CALL ORDER : 231 CONTRACT ID : R -33272-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 618-03812 BENCH 2.000 EACH
51 618-04181 BICYCLE RACK 4.000 EACH
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
53 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 2,607.000 SYS
54 621-02770 EROSION CONTROL BLANKET 123.000 SYS
55 621-06545 FERTILIZER 0.900 TON
56 621-06553 SEED MIXTURE, R 323.000 LBS
57 621-06565 MULCHING MATERIAL 4.000 TON
58 621-06575 SODDING, NURSERY 16.000 SYS
59 621-07657 FIBER MAT, COCONUT 520.000 SYS
60 621-09400 SEED MIXTURE, SEDGE MEADOW 2.000 LBS
61 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 56.000 EACH
62 622-10003 LIVE PLANT STAKING 1,005.000 EACH
63 622-98200 SIGN, DO NOT DISTURB 3.000 EACH
64 628-09402 FIELD OFFICE, B 9.000 MOS
65 706-04683 RAILING, 77.000 LET
66 712-04784 STRUCTURE 1.000 EACH
67 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 116.000 LFT
68 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 60.000 LEFT
69 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 76.000 LET
70 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 25.000 LET
71  715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 60.000 LEFT
72  715-05597 PIPE EXTENSION, CIRCULAR 24 IN 33.000 LFT
73  715-05756 PIPE EXTENSION, CIRCULAR 12 IN 44,000 LET
74 715-05757 PIPE EXTENSION, CIRCULAR 36 IN 20.000 LET
75 715-46000 PIPE END SECTION, DIA 12" 12.000 EACH
76 715-46010 PIPE END SECTION, DIA 18" 4.000 EACH
77 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
78 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
79 717-07165 ARCH STRUCTURAL PLATE MIN AREA 18 SFT 98.000 SYS
80 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
81 720-45030 INLET, E7 1.000 EACH
82 720-45035 INLET, F7 1.000 EACH
83 720-45235 CATCH BASIN, E7 1.000 EACH
84 720-45410 MANHOLE, C4 1.000 EACH
85 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
86 801-06775 MAINTAINING TRAFFIC LUMP LUMP
87 801-07119 BARRICADE, III-B 24.000 LET
88 801-92448 CONSTRUCTION SIGNS, MOBILE 240.000 DAY
89 802-03896 BOLLARD 12.000 EACH
90 802-03896 BOLLARD 6.000 EACH
91 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 220.000 LEFT
92 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
93 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 86.000 SET
94 807-90714 PIPE, PVC, 4 IN 30.000 LEFT
95 808-06068 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, (HANDICAP) 1.000 EACH
96 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 320.000 LET
97 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 20.000 LFT

98 808-09314 LINE, PAINT, SOLID, BLUE, 4 IN 103.000 LET
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CALL ORDER : 231 CONTRACT ID : R -33272-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 808-75015 LINE, PAINT, SOLID, WHITE, 12 IN 36.000 LET

100 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 129.000 LFT
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CALL ORDER : 241 CONTRACT ID : R -33646-A

SECTION NO. 0001 ADDED TRAVEL LANES

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 50,000.000 SYS
12 202-02273 CENTER CURB, CONCRETE, REMOVE 225.000 SYS
13 202-02278 CURB, CONCRETE, REMOVE 110.000 LFT
14 202-02279 CURB AND GUTTER, REMOVE 6,759.000 LFT
15 202-02928 CATCH BASIN, REMOVE 17.000 EACH
16 202-04791 PARKING BARRIER, REMOVE 36.000 EACH
17 202-52710 SIDEWALK, CONCRETE, REMOVE 579.000 SYS
18 202-74035 SIGN, REMOVE 1.000 EACH
19 202-91385 INLET, REMOVE 1.000 EACH
20 202-96133 PIPE, REMOVE 2,086.000 LET
21 203-02000 EXCAVATION, COMMON 25,004.000 cys
22 203-02070 BORROW 5,888.000 cys
23 205-06933 TEMPORARY INLET PROTECTION 137.000 EACH
24  205-06937 TEMPORARY SILT FENCE 22,700.000 LET
25 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 20.000 LFT
26 207-08263 SUBGRADE TREATMENT, TYPE IA 64,568.000 SYS
27 207-08266 SUBGRADE TREATMENT, TYPE IIT 5,200.000 SYS
28 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,903.000 SYS
29 211-09264 STRUCTURAL BACKFILL, TYPE 1 13,000.000 CYS
30 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 12,494.000 TON
31 303-01180 COMPACTED AGGREGATE, NO. 53 500.000 TON
32 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 335.000 TON
33 304-07489 HMA PATCHING, TYPE A 85.000 TON
34 306-08038 MILLING, ASPHALT, 4 IN 9,246.000 SYS
35 306-08043 MILLING, TRANSITION 796.000 SYs
36 401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 600.000 TON
37  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 10,000.000 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 10,350.000 TON
39 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 10,750.000 TON
40 402-10083 HMA FOR TEMPORARY PAVEMENT, A 5,300.000 TON
41 405-05517 ASPHALT FOR PRIME COAT 251.000 TON
42 406-05520 ASPHALT FOR TACK COAT 101.000 TON
43 601-02241 GUARDRAIL, REMOVE 275.000 LFT
44 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
45 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 860.000 LFT
46 603-01932 FENCE, CHAIN LINK, 96 IN 151.000 LET
47 603-02009 FENCE GATE, CHAIN LINK, 96 IN X 20 FT 1.000 EACH
48 603-03829 FENCE, 90.000 LET
49 603-92230 FENCE, CHAIN LINK, SECURITY, 72 IN 50.000 LFT
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CALL ORDER : 241 CONTRACT ID : R -33646-A

SECTION NO. 0001 ADDED TRAVEL LANES

50 604-06070 SIDEWALK, CONCRETE 1,750.000 SYS
51 604-06070 SIDEWALK, CONCRETE 190.000 SYS
52 604-07092 BED COURSE MATERIAL 50.000 TON
53 604-07823 STAMPED CONCRETE SIDEWALK 190.000 SYS
54 604-07894 CURB RAMP, CONCRETE, A 7.000 SYS
55 604-07896 CURB RAMP, CONCRETE, B 33.000 SYS
56 604-07902 CURB RAMP, CONCRETE, H 40.000 SYS
57 605-06120 CURB, CONCRETE 545.000 LET
58 605-06140 CURB AND GUTTER, CONCRETE 20,500.000 LEFT
59 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 509.000 LFT
60 605-06215 CENTER CURB, D, CONCRETE 207.000 LEFT
61 610-08446 PCCP FOR APPROACHES, 6 IN 19.000 SYS
62 610-09108 PCCP FOR APPROACHES, 9 IN 1,091.000 SYS
63 615-97768 PARKING BARRIER, RESET 36.000 EACH
64 616-05688 RIPRAP, CLASS 1 24.000 TON
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
66 621-02770 EROSION CONTROL BLANKET 30,500.000 SYS
67 621-06557 SEED MIXTURE, T 2,000.000 LBS
68 621-06560 MULCHED SEEDING, U 30,500.000 SYS
69 621-06570 TOPSOIL 3,500.000 CYS
70 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 122.000 EACH
71  622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 33.000 EACH
72  628-09402 FIELD OFFICE, B 27.000 MOS
73  715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 14,311.000 LET
74 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 31.000 LET
75 715-05148 PIPE, TYPE 2 CIRCULAR 10 IN 48.000 LFT
76 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 5,652.000 LFT
77 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 2,541.000 LET
78 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 2,320.000 LET
79 715-05153 PIPE, TYPE 2 CIRCULAR 21 IN 1,872.000 LET
80 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,150.000 LET
81 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 448.000 LET
82 715-46000 PIPE END SECTION, DIA 12" 6.000 EACH
83 715-46005 PIPE END SECTION, DIA 15" 6.000 EACH
84 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
85 715-46015 PIPE END SECTION, DIA 21" 2.000 EACH
86 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
87 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
88 718-52610 AGGREGATE FOR UNDERDRAINS 1,770.000 CYs
89 718-99153 GEOTEXTILES FOR UNDERDRAIN 14,054.000 SYS
90 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
91 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
92 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 15.000 EACH
93 720-45005 INLET, A2 3.000 EACH
94 720-45115 INLET, A8, MODIFIED 4.000 EACH
95 720-45205 CATCH BASIN, A2 27.000 EACH
96 720-45235 CATCH BASIN, E7 7.000 EACH
97 720-45315 CATCH BASIN, A8, MODIFIED 49.000 EACH

98 720-45410 MANHOLE, C4 64.000 EACH
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99 720-90984 MANHOLE, C2 10.000 EACH
100 720-96275 MANHOLE, A2 1.000 EACH
101 720-98555 INLET, C15 22.000 EACH
102 732-11770 AGGREGATE FOR DRAINAGE FILL 100.000 CYS
103 732-11810 MODULAR BLOCK WALL 2,538.000 SET
104 801-02595 CONTROLLER, RESET TIMING 2.000 EACH
105 801-06625 DETOUR ROUTE MARKER ASSEMBLY 137.000 EACH
106 801-06640 CONSTRUCTION SIGN, A 100.000 EACH
107 801-06645 CONSTRUCTION SIGN, B 57.000 EACH
108 801-06775 MAINTAINING TRAFFIC LUMP LUMP
109 801-07118 BARRICADE, III-A 200.000 LFT
110 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
111 801-94295 SIGNAL HEAD, RELOCATE 32.000 EACH
112 802-03821 SIGN, SHEET, WITH LEGEND 65.000 EACH
113 802-76055 SIGN POST, A 657.000 LEFT
114 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 2.000 EACH
115 805-01842 HANDHOLE, SIGNAL, TYPE 1 19.000 EACH
116 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 3,561.000 LFT
117 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
118 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 6.000 EACH
119 805-02383 CONDUIT, STEEL, GALVANIZED, 2.5 IN 858.000 LFT
120 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
121 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 6.000 EACH
122 805-08487 BACKPLATE, SIGNAL 28.000 EACH
123 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 28.000 EACH
124 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
125 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE 2.000 EACH
126 805-11378 SIGNAL CANTILEVER STRUCTURE, SINGLE 8.000 EACH
127 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 3.000 EACH
128 805-11384 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 8.000 EACH
129 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
130 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 18.000 EACH
131 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 10.000 EACH
132 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 6.000 EACH
133 805-78412 SIGNAL POLE, PEDESTAL, O9FT 6.000 EACH
134 805-78445 SIGNAL SERVICE 3.000 EACH
135 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 613.000 LFT
136 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 11,277.000 LFT
137 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 3,636.000 LEFT
138 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 6,325.000 LEFT
139 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 3,953.000 LFT
140 805-78785 SIGNAL DETECTOR HOUSING 22.000 EACH
141 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 3,706.000 LEFT
142 805-78925 CONTROLLER CABINET FOUNDATION, Pl 3.000 EACH
143 807-01603 SERVICE POINT, TYPE II 5.000 EACH
144 807-03594 RELOCATE EXISTING LIGHT 1.000 EACH
145 807-03934 LIGHT STRUCTURE, REMOVE 1.000 EACH
146 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 3,864.000 LET

147 807-11848 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING, 24" DIA X 96" 29.000 EACH



SCHEDULE OF PAY ITEMS PAGE 21

CALL ORDER : 241 CONTRACT ID : R -33646-A
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148 807-11874 LIGHT POLE, 20 FT E.M.H., 10 FT MAST ARM, BREAKAWAY BASE 1.000 EACH
149 807-85752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE 27.000 EACH
150 807-85756 LIGHT POLE, 40 FT E.M.H., 12.0 FT MAST ARM, BREAKAWAY BASE 1.000 EACH
151 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 29.000 EACH
152 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 3,074.000 LET
153 807-86910 CONNECTOR KIT, UNFUSED 29.000 EACH
154 807-86915 CONNECTOR KIT, FUSED 29.000 EACH
155 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 47.000 EACH
156 807-86930 INSULATION LINK, NON-WATERPROOFED 73.000 EACH
157 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 50.000 EACH
158 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 4,165.000 LET
159 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,550.000 LET
160 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 42,000.000 LET
161 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 41,400.000 LET
162 808-06716 LINE, REMOVE 1,735.000 LET
163 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 26.000 EACH
164 808-06724 PAVEMENT MESSAGE MARKING, PAINT, ONLY 26.000 EACH
165 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
166 808-75002 LINE, PAINT, BROKEN, WHITE, 6 IN 200.000 LET
167 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN 2,100.000 LET
168 808-75035 LINE, PAINT, SOLID, WHITE, 24 IN 650.000 LET
169 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 1,650.000 LET
170 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 36,400.000 LET
171 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 851.000 LET
172 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 950.000 LET
173 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 17.000 EACH

174 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 17.000 EACH
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENTS WITH ADDED TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 45.000 SYS
12 202-02279 CURB AND GUTTER, REMOVE 61.000 LFT
13 202-74035 SIGN, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 741.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 4.000 TON
16 205-06937 TEMPORARY SILT FENCE 523.000 LFT
17 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 741.000 SYS
18 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 5,116.000 SYS
19 205-11591 TEMPORARY SEED MIXTURE 160.000 LBS
20 207-08263 SUBGRADE TREATMENT, TYPE IA 1,469.000 SYS
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 81.000 SYS
22 211-092064 STRUCTURAL BACKFILL, TYPE 1 77.000 CYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 50.000 TON
24 304-07494 WIDENING WITH HMA, TYPE C 35.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,818.000 SYS
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 227.000 TON
27 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 111.000 TON
28 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 267.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 1,784.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 1,784.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 1.100 TON
32 604-06070 SIDEWALK, CONCRETE 225.000 SYS
33 604-07901 CURB RAMP, CONCRETE, G 19.000 SYS
34 610-07487 HMA FOR APPROACHES, TYPE B 46.000 TON
35 610-07488 HMA FOR APPROACHES, TYPE C 170.000 TON
36 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
37 615-06490 RIGHT OF WAY MARKER 8.000 EACH
38 615-06500 MONUMENT, A 2.000 EACH
39 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
40 621-06545 FERTILIZER 0.200 TON
41 621-06570 TOPSOIL 285.000 cYs
42 621-06575 SODDING, NURSERY 2,558.000 SYS
43 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 20.000 EACH
44 628-09401 FIELD OFFICE, A 8.000 MOS
45 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 82.000 LFT
46 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 186.000 LET
47 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 28.000 LFT
48 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 21.000 TON
49 715-09064 VIDEO INSPECTION FOR PIPE 296.000 LFT
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50 715-46005 PIPE END SECTION, DIA 15" 4.000 EACH
51 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
52  720-45410 MANHOLE, C4 1.000 EACH
53 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
54 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,511.000 LFT
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 127.000 LET
56 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07119 BARRICADE, III-B 48.000 LET
59 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 22.000 LET
60 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
61 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9.000 SFT
62 807-01878 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 3.000 EACH
63 807-02191 HANDHOLE, LIGHTING 1.000 EACH
64 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 3.000 EACH
65 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 81.000 LET
66 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 396.000 LET
67 807-85752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, BREAKAWAY BASE 1.000 EACH
68 807-85762 LIGHT POLE, 40 FT E.M.H., 15.0 FT MAST ARM, BREAKAWAY BASE 2.000 EACH
69 807-86805 SERVICE POINT, I 1.000 EACH
70 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 187.000 LET
71 807-86910 CONNECTOR KIT, UNFUSED 3.000 EACH
72 807-86915 CONNECTOR KIT, FUSED 3.000 EACH
73 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 3.000 EACH
74 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
75 807-86930 INSULATION LINK, NON-WATERPROOFED 6.000 EACH
76 807-86935 INSULATION LINK, WATERPROOFED 4.000 EACH
77 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 3.000 EACH
78 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 81.000 LET
79 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,257.000 LET
80 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 26.000 LET
81 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,404.000 LET
82 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 31.000 LET
83 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
84 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 24.000 EACH

86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 26.000 EACH



SCHEDULE OF PAY ITEMS PAGE 24

CALL ORDER : 261 CONTRACT ID R -33823-A
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SECTION NO. 0001 SLIDE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 1,267.000 SYS
10 203-02000 EXCAVATION, COMMON 2,515.000 cys
11 205-06937 TEMPORARY SILT FENCE 1,650.000 LFT
12 205-11591 TEMPORARY SEED MIXTURE 3.000 LBS
13 207-09935 SUBGRADE TREATMENT, TYPE IC 1,250.000 SYS
14 211-02050 B BORROW 707.000 cys
15 214-11796 GEOGRID, TYPE IB 5,868.000 SYS
16 303-07449 COMPACTED AGGREGATE, NO. 73 80.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN 169.000 SYS
18 306-08042 MILLING, SCARIFICATION 423.000 SYS
19 401-07329 QC/QA-HMA, 4, 70, SURFACE, 9.5 mm 152.000 TON
20 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 321.000 TON
21 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 459.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 1,650.000 LFT
23 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,500.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 1,650.000 LFT
25 402-07452 HMA WEDGE AND LEVEL, TYPE C 35.000 TON
26 406-05520 ASPHALT FOR TACK COAT 2.000 TON
27 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
28 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 949.000 LFT
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
30 621-02770 EROSION CONTROL BLANKET 853.000 SYS
31 621-06559 MULCHED SEEDING, R 126.000 SYS
32 621-06737 SEED MIXTURE, EMERGENT WETLAND 2.000 LBS
33 628-09402 FIELD OFFICE, B 12.000 MOS
34 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
35 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
38 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
39 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
40 801-06625 DETOUR ROUTE MARKER ASSEMBLY 50.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
42 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, III-A 48.000 LFT
45 801-07119 BARRICADE, III-B 48.000 LFT
46 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,100.000 LET
47 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 138.000 LFT
48 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 550.000 LFT
49 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 13.000 EACH
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50 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH
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SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 8.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 203-02000 EXCAVATION, COMMON 7,995.000 cys
14 203-02100 EXCAVATION, PEAT 1,775.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 173.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 16.000 EACH
17 205-06936 TEMPORARY SEDIMENT TRAP 27.000 TON
18 205-06937 TEMPORARY SILT FENCE 360.000 LFT
19 205-11587 TEMPORARY GEOTEXTILE 119.000 SYS
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 6,653.000 SYS
21 207-09935 SUBGRADE TREATMENT, TYPE IC 9,692.000 SYS
22 211-02050 B BORROW 1,775.000 cys
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 598.000 CYS
24 211-09265 STRUCTURAL BACKFILL, TYPE 2 124.000 CYS
25 211-09268 STRUCTURAL BACKFILL, TYPE 5 72.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,277.000 TON
27 303-07449 COMPACTED AGGREGATE, NO. 73 26.000 TON
28 304-07493 WIDENING WITH HMA, TYPE B 17.000 TON
29 306-08042 MILLING, SCARIFICATION 1,169.000 SYS
30 306-08043 MILLING, TRANSITION 200.000 SYS
31 401-07323 QC/QA-HMA, 4, 64, SURFACE, 9.5 mm 1,181.000 TON
32 401-07393 QC/OA-HMA, 4, 64, INTERMEDIATE, 19.0 mm 1,911.000 TON
33 401-08364 QC/OA-HMA, 4, 64, BASE, 19.0 MM 135.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 10,500.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 10,500.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 21,000.000 LFT
37 406-05520 ASPHALT FOR TACK COAT 4.000 TON
38 601-02241 GUARDRAIL, REMOVE 189.000 LFT
39 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
40 601-52540 GUARDRAIL TERMINAL SECTION, W BEAM 6.000 EACH
41 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 632.000 LFT
43 605-06120 CURB, CONCRETE 241.000 LFT
44 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 296.000 LFT
45 605-06250 CENTER CURB, C, CONCRETE 134.000 SYS
46 607-09478 WEIR STRUCTURE LUMP LUMP
47 610-07487 HMA FOR APPROACHES, TYPE B 185.000 TON
48 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
49 615-06505 MONUMENT, B 19.000 EACH
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50 615-06510 MONUMENT, C 1.000 EACH
51 616-02320 GEOTEXTILES 201.000 SYS
52 616-06405 RIPRAP, REVETMENT 138.000 TON
53 616-06451 RIPRAP, UNIFORM 13.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
55 621-06545 FERTILIZER 2.000 TON
56 621-06554 SEED MIXTURE, U 700.000 LBS
57 621-06565 MULCHING MATERIAL 9.000 TON
58 621-06574 SODDING 3,280.000 SYS
59 628-09402 FIELD OFFICE, B 15.000 MOS
60 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
61 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
62 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
63 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
64 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 30.000 MOS
65 714-11187 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 48.000 LEFT
66 715-03321 SAFETY METAL END SECTION 6:1 DIA 12" 1.000 EACH
67 715-04612 PIPE 15.000 LEFT
68 715-04809 PIPE, PVC, 3" 5.000 LEFT
69 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 100.000 LEFT
70 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 100.000 LET
71  715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 99.000 LEFT
72 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 5.000 LFT
73  715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 10.000 LET
74 715-05148 PIPE, TYPE 2 CIRCULAR 10 IN 84.000 LET
75 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 127.000 LET
76 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 221.000 LFT
77 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 912.000 LET
78 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 36.000 LET
79 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 200.000 LFT
80 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 100.000 LEFT
81 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 86.000 TON
82 715-08627 PIPE, TYPE 2, CIRCULAR, 4 IN 3.000 LET
83 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
84 715-46005 PIPE END SECTION, DIA 15" 11.000 EACH
85 715-46010 PIPE END SECTION, DIA 18" 5.000 EACH
86 720-45030 INLET, E7 2.000 EACH
87 720-45035 INLET, F7 9.000 EACH
88 720-45275 PIPE CATCH BASIN, 24 IN 2.000 EACH
89 720-45410 MANHOLE, C4 1.000 EACH
90 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP
96 801-07119 BARRICADE, III-B 240.000 LEFT
97 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 142.000 SET

98 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 22.000 SET
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CALL ORDER : 271 CONTRACT ID : R -34237-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 802-76055 SIGN POST, A 486.000 LFT
100 807-03758 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING 14.000 EACH
101 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 240.000 LET
102 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 1,900.000 LFT
103 807-85502 LIGHT POLE, 30 FT E.M.H., 15.0 FT MAST ARM, BREAKAWAY BASE 14.000 EACH
104 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 14.000 EACH
105 807-86805 SERVICE POINT, I 1.000 EACH
106 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 2,100.000 LET
107 807-86910 CONNECTOR KIT, UNFUSED 14.000 EACH
108 807-86915 CONNECTOR KIT, FUSED 14.000 EACH
109 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 20.000 EACH
110 807-86935 INSULATION LINK, WATERPROOFED 22.000 EACH
111 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
112 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 6,920.000 LEFT
113 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 6,852.000 LEFT
114 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 36.000 LEFT
115 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 60.000 LEFT

116 808-11776 TRANSVERSE MARKINGS, MULTI-COMPONENT, 76.000 LEFT
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CALL ORDER ¢ 301 CONTRACT ID : R -34652-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-93741 GUARDRAIL END TREATMENT, REMOVE 3.000 EACH
12 203-02000 EXCAVATION, COMMON 1,076.000 cyYs
13 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 340.000 TON
14 304-07490 HMA PATCHING, TYPE B 527.000 TON
15 306-08033 MILLING, ASPHALT, 1 IN 112,006.000 SYS
16 306-08043 MILLING, TRANSITION 638.000 SYS
17 306-08432 MILLING, APPROACH 1,444.000 SYS
18 306-11619 MILLING, ASPHALT, 5 IN 24,663.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 9,712.000 TON
21 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 692.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 39,170.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 39,170.000 LFT
24 401-11897 QC/QA-HMA, 2, 64, INTERMEDIATE, 25.0 mm 4,189.000 TON
25 406-05520 ASPHALT FOR TACK COAT 31.000 TON
26 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
27 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
28 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 163.000 LFT
29 606-07484 MILLED HMA CORRUGATIONS 39,170.000 LFT
30 610-07487 HMA FOR APPROACHES, TYPE B 106.000 TON
31 628-09401 FIELD OFFICE, A 4.000 MOS
32 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
33 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
34 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
35 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
36 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
38 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
39 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 801-07118 BARRICADE, III-A 48.000 LFT
43 801-07119 BARRICADE, III-B 48.000 LFT
44 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 2.000 EACH
45 808-06716 LINE, REMOVE 399.000 LFT
46 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
47 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 79,779.000 LFT
48 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 3,683.000 LFT
49 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 9,843.000 LET
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CALL ORDER ¢ 301 CONTRACT ID : R -34652-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 48.000 LET
51 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 2.000 EACH
52 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 9,793.000 LFT
53 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 3,673.000 LET
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 984.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 444.000 EACH
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CALL ORDER ¢ 311 CONTRACT ID : R -34653-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE, NO. 53 650.000 TON
11 304-07491 HMA PATCHING, TYPE C 300.000 TON
12 306-08033 MILLING, ASPHALT, 1 IN 62,000.000 SYS
13 306-08037 MILLING, ASPHALT, 3 IN 12,350.000 SYS
14 306-08043 MILLING, TRANSITION 450.000 SYS
15 306-08432 MILLING, APPROACH 4,700.000 SYs
16 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,150.000 TON
17 401-07379 QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm 1,430.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 54,850.000 LFT
19 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,500.000 LFT
20 401-11785 LIQUID ASPHALT SEALANT 61,350.000 LET
21 406-05520 ASPHALT FOR TACK COAT 22.000 TON
22 606-07484 MILLED HMA CORRUGATIONS 50,700.000 LFT
23 610-07488 HMA FOR APPROACHES, TYPE C 670.000 TON
24  628-09402 FIELD OFFICE, B 6.000 MOS
25 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
27 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 7,000.000 LET
28 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,100.000 LET
29 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
30 801-06775 MAINTAINING TRAFFIC LUMP LUMP
31 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 200.000 LET
32 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 41,000.000 LET
33 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 350.000 LET
34 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
35 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 4,650.000 LET
36 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,900.000 LET
37 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 250.000 LET
38 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 250.000 LET
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CALL ORDER : 321 CONTRACT ID : R -35030-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 2.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 2.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-02245 TREE, 6 IN, REMOVE 12.000 EACH
12 201-02250 TREE, 10 IN, REMOVE 24.000 EACH
13 201-02255 TREE, 18 IN, REMOVE 25.000 EACH
14 201-02260 TREE, 30 IN, REMOVE 6.000 EACH
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02272 PAVED SIDE DITCH, REMOVE 75.000 LFT
17 202-02278 CURB, CONCRETE, REMOVE 160.000 LET
18 202-51368 SLOPEWALL, REMOVE 296.000 SYS
19 202-52710 SIDEWALK, CONCRETE, REMOVE 6.033 SYS
20 202-91385 INLET, REMOVE 9.000 EACH
21 202-96133 PIPE, REMOVE 1,070.000 LEFT
22 203-02000 EXCAVATION, COMMON 3,610.000 CYs
23 203-02070 BORROW 1,520.000 CYs
24 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 8.000 EACH
25 205-03371 SEDIMENT, REMOVE 228.000 CYsS
26 205-06933 TEMPORARY INLET PROTECTION 11.000 EACH
27 205-06937 TEMPORARY SILT FENCE 2,079.000 LEFT
28 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 43.000 CYS
29 207-08267 SUBGRADE TREATMENT, TYPE IIIA 11,181.000 SYS
30 211-06467 AGGREGATE FOR END BENT BACKFILL 40.000 CYs
31 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,216.000 CYs
32 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,727.000 TON
33 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 268.000 TON
34 304-07493 WIDENING WITH HMA, TYPE B 10.000 TON
35 306-08034 MILLING, ASPHALT, 1 1/2 IN 2,855.000 SYS
36 406-05520 ASPHALT FOR TACK COAT 4.000 TON
37 604-05528 HMA FOR SIDEWALK 1,505.000 TON
38 604-06070 SIDEWALK, CONCRETE 51.000 SYS
39 604-07896 CURB RAMP, CONCRETE, B 21.000 SYS
40 604-07901 CURB RAMP, CONCRETE, G 329.000 SYS
41 604-95344 HAND RAIL, PEDESTRIAN 231.000 LEFT
42 605-06120 CURB, CONCRETE 277.000 LEFT
43 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,122.000 LEFT
44 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 28.000 LEFT
45 607-06335 PAVED SIDE DITCH, A 10.000 LEFT
46 610-07486 HMA FOR APPROACHES, TYPE A 35.000 TON
47 610-07487 HMA FOR APPROACHES, TYPE B 629.000 TON
48 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
49 615-06490 RIGHT OF WAY MARKER 25.000 EACH
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CALL ORDER : 321 CONTRACT ID : R -35030-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 615-11537 PARKING BARRIER, CONCRETE 16.000 EACH
51 616-02320 GEOTEXTILES 113.000 SYS
52 616-06405 RIPRAP, REVETMENT 51.000 TON
53 616-06451 RIPRAP, UNIFORM 261.000 TON
54 616-51367 SLOPEWALL, CONCRETE, 4 IN 228.000 SYS
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
56 621-02770 EROSION CONTROL BLANKET 2,027.000 SYS
57 621-06557 SEED MIXTURE, T 315.000 LBS
58 621-06567 WATER 41.000 kGAL
59 621-06574 SODDING 1,084.000 SYS
60 621-06575 SODDING, NURSERY 10,137.000 SYS
61 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 13.000 EACH
62 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 55.000 EACH
63 628-09402 FIELD OFFICE, B 12.000 MOS
64 711-04845 BRIDGE, STEEL TRUSS, PRE-ENGINEERED LUMP LUMP
65 714-96273 HEADWALL, RECONSTRUCT LUMP LUMP
66 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 3.000 EACH
67 715-04611 SAFETY METAL END SECTION 4:1 DIA 12" 8.000 EACH
68 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 155.000 LEFT
69 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 58.000 LEFT
70 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 105.000 LET
71 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,156.000 LEFT
72 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,084.000 LFT
73 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 228.000 LET
74 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 85.000 LET
75 715-05691 PIPE EXTENSION CIRCULAR 30.000 LEFT
76 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 373.000 TON
77 715-09064 VIDEO INSPECTION FOR PIPE 1,997.000 LET
78 715-46000 PIPE END SECTION, DIA 12" 13.000 EACH
79 715-46005 PIPE END SECTION, DIA 15" 6.000 EACH
80 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
81 720-45090 INLET, UA 2.000 EACH
82 720-45095 INLET, WA 2.000 EACH
83 720-45235 CATCH BASIN, E7 3.000 EACH
84 720-45250 CATCH BASIN, K10 5.000 EACH
85 720-45410 MANHOLE, C4 2.000 EACH
86 720-45615 STRUCTURE, INLET, RECONSTRUCTED 4.000 LEFT
87 720-90984 MANHOLE, C2 4.000 EACH
88 720-95422 MANHOLE, J4 1.000 EACH
89 731-08252 LEVELING PAD 401.000 LEFT
90 732-11770 AGGREGATE FOR DRAINAGE FILL 349.000 CYS
91 732-11810 MODULAR BLOCK WALL 123.000 SET
92 732-11811 MODULAR BLOCK WALL ERECTION 1,633.000 SET
93 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 1,510.000 SET
94 801-02595 CONTROLLER, RESET TIMING 2.000 EACH
95 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
96 801-04308 ROAD CLOSURE SIGN ASSEMBLY 35.000 EACH
97 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,650.000 LEFT

98 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
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CALL ORDER  : 321 CONTRACT ID : R -35030-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07119 BARRICADE, III-B 936.000 LET
102 802-04314 SIGN 25.000 EACH
103 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 536.000 LET
104 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 10.000 EACH
105 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 417.000 SFT
106 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9.000 SFT
107 802-91122 SIGN, GROUND MOUNTED, RESET 10.000 EACH
108 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
109 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
110 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 6.000 EACH
111 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 772.000 LET
112 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 6.000 EACH
113 805-02645 SIGNAL PEDESTAL FOUNDATION, A 3.000 EACH
114 805-04133 SIGNAL POLE, PEDESTAL, 12FT 3.000 EACH
115 805-11817 PEDESTRIAN PUSH BUTTON, APS 6.000 EACH
116 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 244.000 LET
117 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 780.000 LET
118 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 780.000 LET
119 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 105.000 LET
120 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 78.000 LET
121 808-03439 TRANSVERSE MARKING THERMOPLASTIC 1,253.000 LET
122 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 822.000 LET
123 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 275.000 LET
124 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,110.000 LET
125 808-06716 LINE, REMOVE 1,650.000 LET
126 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 16.000 LET

127 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 147.000 LFT
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CALL ORDER : 361 CONTRACT ID : R -35961-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02255 TREE, 18 IN, REMOVE 3.000 EACH
10 201-02260 TREE, 30 IN, REMOVE 3.000 EACH
11 201-02265 TREE, 48 IN, REMOVE 3.000 EACH
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02278 CURB, CONCRETE, REMOVE 320.000 LEFT
14 202-52710 SIDEWALK, CONCRETE, REMOVE 1,400.000 SYS
15 203-02000 EXCAVATION, COMMON 20.000 CYs
16 203-02070 BORROW 20.000 CYS
17 205-03371 SEDIMENT, REMOVE 5.000 CYS
18 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
19 205-06937 TEMPORARY SILT FENCE 500.000 LEFT
20 207-08267 SUBGRADE TREATMENT, TYPE IIIA 510.000 SYS
21 303-01180 COMPACTED AGGREGATE, NO. 53 25.000 TON
22 304-07490 HMA PATCHING, TYPE B 35.000 TON
23 604-06070 SIDEWALK, CONCRETE 1,650.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 185.000 SYS
25 605-06125 CURB, CONCRETE, MODIFIED 300.000 LET
26 610-08446 PCCP FOR APPROACHES, 6 IN 435.000 SYS
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
28 621-06557 SEED MIXTURE, T 60.000 LBS
29 621-06567 WATER 20.500 kGAL
30 621-06570 TOPSOIL 135.000 CYs
31 621-06575 SODDING, NURSERY 1,215.000 SYS
32 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
33 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
34 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 381 CONTRACT ID : R -36821-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 69.000 SYS
11 202-02279 CURB AND GUTTER, REMOVE 178.000 LET
12 202-52710 SIDEWALK, CONCRETE, REMOVE 1,044.000 SYS
13 203-02000 EXCAVATION, COMMON 364.000 CYs
14 205-03371 SEDIMENT, REMOVE 76.000 CYS
15 205-06933 TEMPORARY INLET PROTECTION 19.000 EACH
16 205-06937 TEMPORARY SILT FENCE 916.000 LET
17 207-08264 SUBGRADE TREATMENT, TYPE II 866.000 SYS
18 211-09265 STRUCTURAL BACKFILL, TYPE 2 98.000 CYs
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 168.000 TON
20 303-07449 COMPACTED AGGREGATE, NO. 73 150.000 TON
21 304-07490 HMA PATCHING, TYPE B 91.000 TON
22  406-05520 ASPHALT FOR TACK COAT 0.400 TON
23 604-06070 SIDEWALK, CONCRETE 1,187.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 132.000 SYS
25 604-07903 CURB RAMP, CONCRETE, K 32.000 SYS
26 605-97937 CURB AND GUTTER, ROLL CURB 178.000 LET
27 610-08446 PCCP FOR APPROACHES, 6 IN 459.000 SYS
28 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
30 621-06557 SEED MIXTURE, T 122.000 1LBS
31 621-06565 MULCHING MATERIAL 2.000 TON
32 621-06567 WATER 7.000 kGAL
33 621-06570 TOPSOIL 209.000 CYs
34 621-06575 SODDING, NURSERY 1,975.000 SYS
35 628-09402 FIELD OFFICE, B 8.000 MOS
36 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,342.000 LET
37 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 9.000 LET
38 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
39  720-45030 INLET, E7 4.000 EACH
40 720-45035 INLET, F7 2.000 EACH
41  720-45275 PIPE CATCH BASIN, 24 IN 11.000 EACH
42 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 7.000 EACH
43 720-95422 MANHOLE, J4 2.000 EACH
44  801-03290 CONSTRUCTION SIGN, C 9.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 802-07060 SIGN, SHEET, RELOCATE 12.000 EACH
49 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 80.000 LET
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CALL ORDER : 381 CONTRACT ID : R -36821-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

50 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 436.000 LFT
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CALL ORDER  : 391 CONTRACT ID : R -36869-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02272 PAVED SIDE DITCH, REMOVE 745.000 LET
10 202-02278 CURB, CONCRETE, REMOVE 572.000 LET
11 202-52710 SIDEWALK, CONCRETE, REMOVE 2,054.000 SYS
12 202-74035 SIGN, REMOVE 1.000 EACH
13 202-94810 CURB TURNOUT, REMOVE 2.000 EACH
14 202-96133 PIPE, REMOVE 31.000 LET
15 203-02000 EXCAVATION, COMMON 143.000 CYS
16 203-02070 BORROW 2,420.000 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 10.000 TON
18 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
19 205-06934 TEMPORARY MULCH 1.000 TON
20 205-06937 TEMPORARY SILT FENCE 1,334.000 LET
21 205-09543 NO 2 STONE 100.000 TON
22 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 65.000 LET
23 205-11591 TEMPORARY SEED MIXTURE 178.000 1BS
24 207-08266 SUBGRADE TREATMENT, TYPE III 5,306.000 SYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 578.000 CYs
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,630.000 TON
27 503-05240 D-1 CONTRACTION JOINT 196.000 LET
28 601-02241 GUARDRAIL, REMOVE 150.000 LET
29 604-05528 HMA FOR SIDEWALK 881.000 TON
30 604-06070 SIDEWALK, CONCRETE 41.000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 58.000 SYS
32 604-07901 CURB RAMP, CONCRETE, G 16.000 SYS
33 604-07902 CURB RAMP, CONCRETE, H 70.000 SYS
34 604-95344 HAND RAIL, PEDESTRIAN 237.000 LET
35 605-06120 CURB, CONCRETE 779.000 LET
36 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 336.000 LET
37 616-02320 GEOTEXTILES 18.000 SYS
38 616-06405 RIPRAP, REVETMENT 8.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-02770 EROSION CONTROL BLANKET 523.000 SYS
41 621-06554 SEED MIXTURE, U 89.000 1BS
42 621-06567 WATER 8.000 kGAL
43 621-06575 SODDING, NURSERY 2,294.000 SYS
44  622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 68.000 EACH
45 622-05653 PLANT, GROUND COVER 785.000 EACH
46  628-09401 FIELD OFFICE, A 10.000 MOS
47 703-06029 REINFORCING BARS, EPOXY COATED 5,968.000 1BS
48 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 348.000 SYS
49 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 64.000 SYS



SCHEDULE OF PAY ITEMS PAGE 39

CALL ORDER : 391 CONTRACT ID : R -36869-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 706-11418 RAILING, STEEL, PS-1 336.000 LFT
51 706-11604 RAILING, CONCRETE, PS-1 20.700 CYs
52 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 60.000 LFT
53 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 10.000 LET
54 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 10.000 LFT
55 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 72.000 LET
56 715-0515¢6 PIPE, TYPE 2 CIRCULAR 30 IN 595.000 LET
57 715-05422 PIPE, SLOTTED DRAIN, 12 IN 90.000 LEFT
58 715-09919 PIPE, TYPE 2 DEFORMED MIN AREA 8.8 SFT 71.000 LFT
59 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
60 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
61 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
62 720-45005 INLET, A2 1.000 EACH
63 720-45415 MANHOLE, D4 3.000 EACH
64 720-45416 MANHOLE, E4 1.000 EACH
65 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
66 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 52.500 LFT
69 802-07060 SIGN, SHEET, RELOCATE 6.000 EACH
70 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 70.000 LET

71 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 580.000 LEFT
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CALL ORDER  : 401 CONTRACT ID : R -36871-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-52710 SIDEWALK, CONCRETE, REMOVE 2,257.000 SYS
13 203-02000 EXCAVATION, COMMON 1,145.000 CYs
14 203-02020 EXCAVATION, UNCLASSIFIED 100.000 CYS
15 205-03371 SEDIMENT, REMOVE 10.000 CYs
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 8.900 TON
17 205-06933 TEMPORARY INLET PROTECTION 100.000 EACH
18 205-06934 TEMPORARY MULCH 4.610 TON
19 205-06937 TEMPORARY SILT FENCE 6,030.000 LET
20 205-09543 NO 2 STONE 66.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 80.000 SYS
22 205-11591 TEMPORARY SEED MIXTURE 23.000 1LBS
23 207-08267 SUBGRADE TREATMENT, TYPE IIIA 78.000 SYS
24 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,160.100 TON
25 303-01180 COMPACTED AGGREGATE, NO. 53 75.000 TON
26 304-07491 HMA PATCHING, TYPE C 332.900 TON
27 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 38.000 TON
28 406-05520 ASPHALT FOR TACK COAT 0.114 TON
29 604-05528 HMA FOR SIDEWALK 32.000 TON
30 604-06070 SIDEWALK, CONCRETE 4,388.000 SYS
31 604-07894 CURB RAMP, CONCRETE, A 324.000 SYS
32 604-07900 CURB RAMP, CONCRETE, F 572.000 SYS
33 604-07901 CURB RAMP, CONCRETE, G 546.000 SYS
34 604-07902 CURB RAMP, CONCRETE, H 29.000 SYS
35 604-07904 CURB RAMP, CONCRETE, L 24.000 SYS
36 605-02278 CURB, REMOVE 2,066.000 LET
37 605-06090 CURB, INTEGRAL, CONCRETE 400.000 LET
38 605-52807 CURB AND GUTTER, COMBINED 2,147.000 LET
39 610-08446 PCCP FOR APPROACHES, 6 IN 78.000 SYS
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
41  621-02770 EROSION CONTROL BLANKET 511.000 SYS
42 621-06545 FERTILIZER 1.290 TON
43 621-06557 SEED MIXTURE, T 345.000 1BS
44  621-06560 MULCHED SEEDING, U 5,219.000 SYS
45 621-06567 WATER 22.589 kGAL
46  621-06570 TOPSOIL 932.000 CYs
47 621-06575 SODDING, NURSERY 3,593.000 SYS
48  628-09402 FIELD OFFICE, B 6.000 MOS
49 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
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CALL ORDER : 401 CONTRACT ID R -36871-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
51 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
52 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 11.000 MOS
53 703-06029 REINFORCING BARS, EPOXY COATED 2,030.700 LBS
54 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 9.000 LFT
55 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
56 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
57 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
59 801-06775 MAINTAINING TRAFFIC LUMP LUMP
60 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
61 804-06771 DELINEATOR POST, FLEXIBLE 13.000 EACH
62 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
63 808-06368 TRANSVERSE MARKING, REMOVE 289.000 LFT
64 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 6,551.000 LEFT
65 808-06716 LINE, REMOVE 4,741.000 LET
66 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 263.000 LET
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CALL ORDER : 411 CONTRACT ID : R -36889-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE/PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02278 CURB, CONCRETE, REMOVE 414.000 LET
9 202-52710 SIDEWALK, CONCRETE, REMOVE 2,445.000 SYS
10 203-02000 EXCAVATION, COMMON 362.000 CYs
11 203-02070 BORROW 107.000 CYS
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3.000 TON
13 205-06933 TEMPORARY INLET PROTECTION 9.000 EACH
14 205-06934 TEMPORARY MULCH 1.000 TON
15 205-06937 TEMPORARY SILT FENCE 1,129.000 LFT
16 205-09543 NO 2 STONE 100.000 TON
17 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 10.000 LET
18 205-11591 TEMPORARY SEED MIXTURE 51.000 LBS
19 207-08266 SUBGRADE TREATMENT, TYPE III 6,363.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 22.000 CYS
21 211-09265 STRUCTURAL BACKFILL, TYPE 2 219.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,063.000 TON
23 503-05240 D-1 CONTRACTION JOINT 88.000 LEFT
24 601-02241 GUARDRAIL, REMOVE 125.000 LET
25 604-05528 HMA FOR SIDEWALK 1,115.000 TON
26 604-06070 SIDEWALK, CONCRETE 50.000 SYS
27 604-07897 CURB RAMP, CONCRETE, C 4.000 SYS
28 604-07901 CURB RAMP, CONCRETE, G 252.000 SYS
29 604-07902 CURB RAMP, CONCRETE, H 59.000 SYS
30 604-07903 CURB RAMP, CONCRETE, K 29.000 SYS
31 604-95344 HAND RAIL, PEDESTRIAN 137.000 LFT
32 605-06120 CURB, CONCRETE 943.000 LET
33 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 400.000 LET
34 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 3.000 EACH
35 616-02320 GEOTEXTILES 50.000 SYS
36 616-06405 RIPRAP, REVETMENT 40.000 TON
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
38 621-02770 EROSION CONTROL BLANKET 75.000 SYS
39 621-06554 SEED MIXTURE, U 30.000 LBS
40 621-06567 WATER 4.000 kGAL
41 621-06575 SODDING, NURSERY 1,207.000 SYS
42  622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 28.000 EACH
43 622-05653 PLANT, GROUND COVER 113.000 EACH
44 628-09401 FIELD OFFICE, A 8.000 MOS
45 703-06029 REINFORCING BARS, EPOXY COATED 1,840.000 LBS
46 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 112.000 SYS
47 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 45.000 SYS
48 706-11418 RAILING, STEEL, PS-1 104.000 LEFT
49 706-11604 RAILING, CONCRETE, PS-1 6.400 CYSs
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CALL ORDER : 411 CONTRACT ID : R -36889-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BIKE/PEDESTRIAN FACILITIES
50 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 87.000 LFT
51 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 8.000 LFT
52 715-05422 PIPE, SLOTTED DRAIN, 12 IN 48.000 LEFT
53 715-94530 ADJUST WATER VALVE TO GRADE 2.000 EACH
54 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
55 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
56 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
57 720-45005 INLET, A2 2.000 EACH
58 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 1.000 EACH
59 723-11488 STRUCTURE, REINFORCED CONCRETE THREE-SIDED 4.000 LEFT
60 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 128.000 LFT
64 802-07060 SIGN, SHEET, RELOCATE 10.000 EACH
65 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 49.500 SET
66 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
67 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 2.000 EACH
68 808-03439 TRANSVERSE MARKING THERMOPLASTIC 156.000 LEFT
69 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 104.000 LEFT
70 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 705.000 LET

71 808-96075 LINE, THERMOPLASTIC, BROKEN, WHITE, 6 IN 109.000 LFT
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CALL ORDER : 421 CONTRACT ID : R -37148-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
10 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
11 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
12 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 1,650.000 SET
13 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 1,792.000 SFT
14 202-03729 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 272.000 LEFT
15 205-06937 TEMPORARY SILT FENCE 884.000 LEFT
16 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
17 621-06559 MULCHED SEEDING, R 3,000.000 SYS
18 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
20 801-06710 FLASHING ARROW SIGN 7.000 DAY
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 441 CONTRACT ID : RS-32679-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 7,635.000 SYS
11 202-52710 SIDEWALK, CONCRETE, REMOVE 70.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 6.000 EACH
13 202-93741 GUARDRAIL END TREATMENT, REMOVE 3.000 EACH
14 207-08204 SUBGRADE TREATMENT, TYPE IT 1,850.000 SYS
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,660.000 TON
16 302-06464 SUBBASE FOR PCCP 61.000 cys
17 303-01180 COMPACTED AGGREGATE, NO. 53 2,400.000 TON
18 304-07783 HMA PATCHING, TYPE D 5,600.000 TON
19 304-07783 HMA PATCHING, TYPE D 2,700.000 TON
20 306-08033 MILLING, ASPHALT, 1 IN 78,620.000 SYS
21 306-08034 MILLING, ASPHALT, 1 1/2 IN 20,384.000 SYS
22 306-08043 MILLING, TRANSITION 910.000 SYS
23 306-08432 MILLING, APPROACH 18,471.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 310.000 TON
26 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 1,380.000 TON
27 401-07348 QC/QA-HMA, 4, 70, SURFACE, 12.5 mm 8,760.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 45,560.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 45,560.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 37.000 TON
31 503-03489 RETROFITTED TIE BARS 717.000 EACH
32 503-05240 D-1 CONTRACTION JOINT 1,596.000 LET
33 506-06333 PCCP PATCHING, FULL DEPTH 1,670.000 SYS
34 507-07505 RETROFIT LOAD TRANSFER 120.000 EACH
35 601-09238 HAND DIG GUARDRAIL POST HOLES 12.000 EACH
36 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
37 604-06070 SIDEWALK, CONCRETE 150.000 SYS
38 604-07897 CURB RAMP, CONCRETE, C 6.000 SYS
39 604-07900 CURB RAMP, CONCRETE, F 65.000 SYS
40 604-07900 CURB RAMP, CONCRETE, F 101.000 SYS
41 604-07901 CURB RAMP, CONCRETE, G 45.000 SYS
42 604-07901 CURB RAMP, CONCRETE, G 22.000 SYS
43 604-07904 CURB RAMP, CONCRETE, L 19.000 SYS
44 605-06090 CURB, INTEGRAL, CONCRETE 663.000 LET
45 606-07484 MILLED HMA CORRUGATIONS 34,750.000 LET
46 610-07788 HMA FOR APPROACHES, TYPE D 2,050.000 TON
47 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 12.000 EACH
48 612-04315 MATERIAL FOR UNDERSEAL 26.000 TON
49 612-60410 DRILLED HOLE FOR UNDERSEAL 417.000 EACH
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CALL ORDER  : 441 CONTRACT ID RS-32679-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
50 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 4.000 EACH
51 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
52 628-09402 FIELD OFFICE, B 10.000 MOS
53  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 10.000 MOS
54 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
55 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
56 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
57 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
58 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 30.000 MOS
59 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
60 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
61 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
62 720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
63 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 2.000 EACH
64 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 2.000 EACH
65 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 32.000 EACH
66 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,030.000 LET
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,030.000 LET
70 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 32.000 EACH
71 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 380.000 LET
72 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 380.000 LET
73 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39.000 EACH
74 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
75 801-06710 FLASHING ARROW SIGN 1,000.000 DAY
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 140.000 LET
78 801-07119 BARRICADE, III-B 40.000 LET
79 801-92448 CONSTRUCTION SIGNS, MOBILE 2,250.000 DAY
80 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 30.000 LET
81 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
82 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 50.000 LET
83 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,760.000 LET
84 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 200.000 LET
85 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
86 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 960.000 LET
87 808-06609 PAVEMENT MESSAGE MARKING, 2.000 EACH
88 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
89 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 176.000 LET
90 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 46,421.000 LET
91 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 25,095.000 LET
92 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 5,040.000 LET
93 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 444.000 LET
94 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 377.000 LET
95 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 1,201.000 LET
96 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 1,964.000 LET

97 808-10077
98 808-75996

PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 32.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 738.000 EACH



SCHEDULE OF PAY ITEMS PAGE 47

CALL ORDER : 441 CONTRACT ID : RS-32679-A

SECTION NO. 0001 ASPHALT RESURFACE

99 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 746.000 EACH
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CALL ORDER : 451 CONTRACT ID : RS-34756-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11  202-02279 CURB AND GUTTER, REMOVE 2,143.000 LET
12 202-52710 SIDEWALK, CONCRETE, REMOVE 1,373.000 SYS
13 202-90277 DETECTOR HOUSING, REMOVE 8.000 EACH
14 205-03371 SEDIMENT, REMOVE 5.000 cys
15 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
16 205-06937 TEMPORARY SILT FENCE 1,000.000 LET
17 207-08263 SUBGRADE TREATMENT, TYPE IA 372.000 SYS
18 303-07449 COMPACTED AGGREGATE, NO. 73 20.000 TON
19 304-07491 HMA PATCHING, TYPE C 602.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN 18,478.000 SYS
21 306-08432 MILLING, APPROACH 5,805.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,525.000 TON
24 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 40.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 7,322.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 7,322.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 6.000 TON
28 604-06070 SIDEWALK, CONCRETE 111.000 SYS
29 604-07894 CURB RAMP, CONCRETE, A 53.000 SYS
30 604-07900 CURB RAMP, CONCRETE, F 809.000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 70.000 SYS
32 604-07902 CURB RAMP, CONCRETE, H 184.000 SYS
33 604-07903 CURB RAMP, CONCRETE, K 17.000 SYS
34 605-06140 CURB AND GUTTER, CONCRETE 2,189.000 LFT
35 610-07488 HMA FOR APPROACHES, TYPE C 479.000 TON
36 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 3.000 EACH
37 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
38 616-07210 FIBER ROLL 500.000 LFT
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
40 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 300.000 SYS
41  621-06575 SODDING, NURSERY 562.000 SYS
42 628-09402 FIELD OFFICE, B 6.000 MOS
43 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
44 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
45 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN 12.000 MOS
46 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 300.000 LET
47 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 11,669.000 LET
48 718-52610 AGGREGATE FOR UNDERDRAINS 26.000 cyYs
49 718-99153 GEOTEXTILES FOR UNDERDRAIN 267.000 SYS
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CALL ORDER : 451 CONTRACT ID : RS-34756-A

SECTION NO. 0001 ASPHALT RESURFACE

50 720-01355 INLET, CLEAN EXISTING 15.000 EACH
51 720-44000 CASTING, ADJUST TO GRADE 16.000 EACH
52  720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 3.000 EACH
53 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
54 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 965.000 LFT
55 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 965.000 LET
56 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 255.000 LET
57 801-06217 TEMPORARY TRANSVERSE PAVEMENT MARKING REMOVABLE 6 IN 200.000 LET
58 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 255.000 LET
59 801-06640 CONSTRUCTION SIGN, A 54.000 EACH
60 801-06645 CONSTRUCTION SIGN, B 40.000 EACH
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07118 BARRICADE, III-A 200.000 LET
63 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 15.000 SFT
64 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 16.000 EACH
65 805-02645 SIGNAL PEDESTAL FOUNDATION, A 4.000 EACH
66 805-04602 CONTROLLER, REWIRE 2.000 EACH
67 805-11817 PEDESTRIAN PUSH BUTTON, APS 16.000 EACH
68 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,830.000 LET
69 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,600.000 LET
70 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 800.000 LET
71 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 675.000 LET
72  805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
73  805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 960.000 LET
74 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 4.000 EACH
75 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 160.000 LET
76 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
77 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,180.000 LET
78 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 10,840.000 LET
79 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 110.000 LET
80 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 255.000 LET
81 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 880.000 LET
82 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 5.000 EACH
83 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 11.000 EACH

84 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH
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CALL ORDER : 461 CONTRACT ID : RS-35321-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 10.000 LET
11 202-52710 SIDEWALK, CONCRETE, REMOVE 10.000 SYS
12 304-07491 HMA PATCHING, TYPE C 200.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 10,206.000 SYS
14 306-08042 MILLING, SCARIFICATION 111,076.000 SYS
15 306-08432 MILLING, APPROACH 3,000.000 SYS
16 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 842.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 6,850.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 6,850.000 LET
19 406-05520 ASPHALT FOR TACK COAT 3.000 TON
20 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 111,076.000 SYS
21 604-06070 SIDEWALK, CONCRETE 10.000 SYS
22 604-07901 CURB RAMP, CONCRETE, G 78.000 SYS
23 605-01870 CURB, CONCRETE, A 10.000 LET
24 606-07484 MILLED HMA CORRUGATIONS 86,045.000 LET
25 610-07488 HMA FOR APPROACHES, TYPE C 250.000 TON
26 621-06574 SODDING 10.000 SYS
27 628-09402 FIELD OFFICE, B 6.000 MOS
28 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
29 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
30 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
31 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,000.000 LET
33 801-06640 CONSTRUCTION SIGN, A 55.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 6,000.000 LET
36 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 600.000 LET
37 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,920.000 LET
39 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 4.000 EACH
40 808-05929 TRANSVERSE MARKING THERMOPLASTIC, 390.000 LET
41 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 2,050.000 LET
42 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 1,730.000 LET
43 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 5,506.000 LET
44 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 64,062.000 LET
45 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 30,677.000 LET
46 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
47 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 662.000 LET
48 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, 600.000 LET
49 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 275.000 LET



SCHEDULE OF PAY ITEMS PAGE 51

CALL ORDER : 461 CONTRACT ID : RS-35321-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 20.000 EACH
51 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 13.000 EACH
52 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 630.000 EACH

53 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 2,960.000 LFT
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CALL ORDER : 471 CONTRACT ID : RS-35332-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP CLEANING AND SEALING JOINTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 5.300 TON
8 412-09355 FOG SEAL 38,400.000 SYS
9 507-07482 CRACKS IN PCCP, ROUT AND SEAL 220.000 LEFT
10 507-08272 JOINTS IN PCCP, SAW AND SEAL 72,201.000 LEFT
11 628-09402 FIELD OFFICE, B 6.000 MOS
12 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
13 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
14 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
15 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
16 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 491 CONTRACT ID : RS-37124-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 192.000 SYS
11 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 95.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 938.000 TON
14 304-07491 HMA PATCHING, TYPE C 200.000 TON
15 304-07491 HMA PATCHING, TYPE C 5,443.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN 135,041.000 SYS
17 306-08432 MILLING, APPROACH 1,710.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 11,141.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 41,726.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 117,298.000 LET
22 404-11867 SEAL COAT, 3P 37,703.000 SYS
23 406-05520 ASPHALT FOR TACK COAT 40.000 TON
24 601-09238 HAND DIG GUARDRAIL POST HOLES 16.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
26  601-94690 GUARDRAIL END TREATMENT, MS 2.000 EACH
27 606-07484 MILLED HMA CORRUGATIONS 75,572.000 LET
28 610-07488 HMA FOR APPROACHES, TYPE C 142.000 TON
29 628-09402 FIELD OFFICE, B 10.000 MOS
30 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 20.000 MOS
33 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
34 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 8.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 12,005.000 LET
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,002.000 LET
38 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 8.000 EACH
39 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 26.000 LET
40 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 26.000 LET
41 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
42 801-06710 FLASHING ARROW SIGN 225.000 DAY
43  801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-92448 CONSTRUCTION SIGNS, MOBILE 700.000 DAY
45 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
46 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 40,871.000 LET
47 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 38,476.000 LET
48 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 26.000 LET
49 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 8.000 EACH
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CALL ORDER : 491 CONTRACT ID : RS-37124-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 HMA OVERLAY, PREVENTIVE MAINTENANCE
50 808-11830 LINE, EXTENDED WARRANTY, PREFORMED PLASTIC, 9,540.000 LFT
51 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 478.000 EACH

52 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 478.000 EACH



SCHEDULE OF PAY ITEMS PAGE 55

CALL ORDER : 501 CONTRACT ID : RS-37510-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-90277 DETECTOR HOUSING, REMOVE 8.000 EACH
12 207-08266 SUBGRADE TREATMENT, TYPE III 160.000 SYS
13 304-07491 HMA PATCHING, TYPE C 3,618.000 TON
14 306-08036 MILLING, ASPHALT, 2 IN 10,260.000 SYS
15 306-08037 MILLING, ASPHALT, 3 IN 22,285.000 SYS
16 306-08039 MILLING, ASPHALT REMOVAL 1,026.000 SYS
17 401-07340 QC/QA-HMA, 3, 64, SURFACE, 12.5 mm 1,129.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 9,250.000 LET
19 401-11785 LIQUID ASPHALT SEALANT 9,250.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 11.300 TON
21 506-06333 PCCP PATCHING, FULL DEPTH 160.000 SYS
22 507-07479 HMA PARTIAL DEPTH PATCH 372.000 TON
23 507-07480 PROFILING PCCP 800.000 SYS
24 604-07896 CURB RAMP, CONCRETE, B 20.000 SYS
25 604-07897 CURB RAMP, CONCRETE, C 5.000 SYS
26 604-07898 CURB RAMP, CONCRETE, D 25.000 SYS
27 604-07899 CURB RAMP, CONCRETE, E 65.000 SYS
28 604-07901 CURB RAMP, CONCRETE, G 35.000 SYS
29 628-09403 FIELD OFFICE, C 7.000 MOS
30 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 14.000 MOS
31 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
32 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
33 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 21.000 MOS
34 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 21.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
36 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 22,095.000 LET
37 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,000.000 LET
38 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 18.000 EACH
39 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 7.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 104.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 805-09471 SIGNAL CABLE, PREFORMED PAVE-OVER LOOP 32.000 EACH
43 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
44 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
45 808-75051 LINE, PREFORMED PLASTIC, SOLID, WHITE, 4 IN 24,195.000 LET
46 808-75054 LINE, PREFORMED PLASTIC, SOLID, YELLOW, 4 IN 5,600.000 LET
47 808-75067 TRANSVERSE MARKING, PREFORMED PLASTIC, 144.000 LET
48 808-75069 TRANSVERSE MARKING, PREFORMED PLASTIC, 500.000 LET
49 808-75071 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 18.000 EACH
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CALL ORDER : 501 CONTRACT ID : RS-37510-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75073 PAVEMENT MESSAGE MARKING, PREFORMED PLASTIC, 7.000 EACH
51 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 119.000 EACH
52 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 119.000 EACH
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CALL ORDER  : 505 CONTRACT ID : RS-37525-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PCC PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 207-08266 SUBGRADE TREATMENT, TYPE III 4,000.000 SYS
10 304-07491 HMA PATCHING, TYPE C 32.000 TON
11 503-03489 RETROFITTED TIE BARS 1,140.000 EACH
12 503-05240 D-1 CONTRACTION JOINT 472.000 LET
13 506-06333 PCCP PATCHING, FULL DEPTH 4,000.000 SYS
14 506-06334 PCCP PATCHING, PARTIAL DEPTH 215.000 SYS
15 507-07480 PROFILING PCCP 36,565.000 SYS
16 507-07505 RETROFIT LOAD TRANSFER 360.000 EACH
17 608-04395 AGGREGATE FOR SHOULDER DRAINS 30.000 TON
18 615-06515 MONUMENT, D 2.000 EACH
19 628-09401 FIELD OFFICE, A 10.000 MOS
20 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 7.000 MOS
21 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 10.000 MOS
25 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
26 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
27 801-06710 FLASHING ARROW SIGN 30.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,125.000 LET
30 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 175.000 LET
31 808-06716 LINE, REMOVE 5,878.000 LET
32 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
33 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 500.000 LET
34 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 21,980.000 LET
35 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 16,255.000 LET
36 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 1,020.000 LET
37 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 108.000 LET
38 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 12.000 EACH
39 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 401.000 EACH



SCHEDULE OF PAY ITEMS PAGE 58

CALL ORDER  : 511 CONTRACT ID : RS-37539-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PCC PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
9 302-07455 DENSE GRADED SUBBASE 1,900.000 CYs
10 503-03489 RETROFITTED TIE BARS 2,500.000 EACH
11 503-05240 D-1 CONTRACTION JOINT 5,400.000 LET
12 506-06333 PCCP PATCHING, FULL DEPTH 11,500.000 SYS
13 605-06090 CURB, INTEGRAL, CONCRETE 3,700.000 LET
14 628-09401 FIELD OFFICE, A 4.000 MOS
15 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
16 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
17 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
18 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
19 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
20 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
21 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
22 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 2.000 LET
23 720-45615 STRUCTURE, INLET, RECONSTRUCTED 2.000 LET
24 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,000.000 LET
26 801-06640 CONSTRUCTION SIGN, A 32.000 EACH
27 801-06710 FLASHING ARROW SIGN 200.000 DAY
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 200.000 LET
30 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
31 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 100.000 LET
32 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 1,500.000 LET
33 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 750.000 LET
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 4,000.000 LET
35 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 4,800.000 LET
36 808-06716 LINE, REMOVE 1,000.000 LET
37 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 50.000 LET
38 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 1.000 EACH
39 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 150.000 LET
40 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 1.000 EACH



CALL ORDER

ITEM NO.
SECTION NO.

1 105-06845
2 109-08359
3 109-08360
4 109-08440
5 109-08443
6 109-08444
7 109-09489
8 110-01001
9 202-90277
10 304-07491
11 306-08034
12 401-07328
13 401-10258
14 401-11785
15 406-05520
16 615-06527
17 801-01504
18 801-03290
19 801-06203
20 801-06207
21 801-06211
22 801-06216
23 801-06577
24 801-06640
25 801-06710
26 801-06775
27 801-92448
28 805-78470
29 805-78785
30 805-78795
31 808-06694
32 808-06711
33 808-06712
34 808-06713
35 808-06714
36 808-75008
37 808-75260
38 808-75297
39 808-75320
40 808-75996
41 808-75998

0001

SCHEDULE OF PAY ITEMS

CONTRACT ID

ASPHALT RESURFACE

CONSTRUCTION ENGINEERING

LIQUIDATED DAMAGES

CONTRACT LIENS

QUALITY ADJUSTMENTS, HMA

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES
QUALITY ADJUSTMENTS, FAILED MATERIALS
PAYMENT ADJUSTMENT, PG ASPHALT BINDER
MOBILIZATION AND DEMOBILIZATION
DETECTOR HOUSING, REMOVE

HMA PATCHING, TYPE C

MILLING, ASPHALT, 1 1/2 IN

QC/QA-HMA,

3, 70, SURFACE, 9.5 mm

JOINT ADHESIVE, SURFACE
LIQUID ASPHALT SEALANT
ASPHALT FOR TACK COAT

MONUMENT,
TEMPORARY

SECTION CORNER
PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW

CONSTRUCTION SIGN, C

TEMPORARY
TEMPORARY
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TEMPORARY
TEMPORARY
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PAVEMENT MARKING, REMOVABLE, 4 IN
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TRANSVERSE PAVEMENT MARKING 24"

PAVEMENT MARKING, REMOVABLE, 24"

CONSTRUCTION SIGN, A

FLASHING ARROW SIGN

MAINTAINING TRAFFIC

CONSTRUCTION SIGNS, MOBILE

SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA
SIGNAL DETECTOR HOUSING

SAW CUT FOR ROADWAY LOOP AND SEALANT

LINE, PAINT, SOLID, YELLOW, 8 IN

LINE, PAINT, BROKEN, WHITE, 4 IN

LINE, PAINT, BROKEN, YELLOW, 4 IN

LINE, PAINT, SOLID, WHITE, 4 IN

LINE, PAINT, SOLID, YELLOW, 4 IN

LINE, PAINT, SOLID, WHITE, 8 IN

TRANSVERSE MARKING, THERMOPLASTIC,
TRANSVERSE MARKING, THERMOPLASTIC,
PAVEMENT MESSAGE MARKING, THERMOPLASTIC,
SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE
SNOWPLOWABLE RAISED PAVEMENT MARKER

RS-37540-A

LUMP
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CALL ORDER : 515 CONTRACT ID : RS-37541-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB BITUMINOUS PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
10 304-07491 HMA PATCHING, TYPE C 380.000 TON
11 304-07783 HMA PATCHING, TYPE D 2,200.000 TON
12 401-10258 JOINT ADHESIVE, SURFACE 57,000.000 LET
13 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,000.000 LET
14 401-11785 LIQUID ASPHALT SEALANT 57,000.000 LET
15 406-05520 ASPHALT FOR TACK COAT 6.000 TON
16 606-07484 MILLED HMA CORRUGATIONS 1,500.000 LET
17 628-09409 MOBILE INTERNET SERVICE 5.000 MOS
18 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
19 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
20 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
21 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
22 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
23 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
25 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
26 801-06710 FLASHING ARROW SIGN 50.000 DAY
27 801-06775 MAINTAINING TRAFFIC LUMP LUMP
28 801-92448 CONSTRUCTION SIGNS, MOBILE 450.000 DAY
29 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 700.000 LET
30 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
31 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 300.000 LET
32 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN 320.000 LET
33 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 550.000 LET
34 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 24,000.000 LET
35 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 3,000.000 LET
36 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 50.000 LET
37 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 25.000 LET
38 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 1.000 EACH
39 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 200.000 LET
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CALL ORDER  : 517 CONTRACT ID : RS-37542-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PATCH AND REHAB PAVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
11 304-07491 HMA PATCHING, TYPE C 4,000.000 TON
12 401-10258 JOINT ADHESIVE, SURFACE 92,000.000 LET
13 401-11785 LIQUID ASPHALT SEALANT 92,000.000 LET
14 406-05520 ASPHALT FOR TACK COAT 9.300 TON
15 628-09401 FIELD OFFICE, A 4.000 MOS
16 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
17 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
18 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
19 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
20 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 8.000 MOS
21 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 79.000 EACH
23 801-06775 MAINTAINING TRAFFIC LUMP LUMP
24 801-92448 CONSTRUCTION SIGNS, MOBILE 400.000 DAY
25 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 920.000 LET
26 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
27 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 320.000 LET
28 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN 200.000 LET
29 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 1,600.000 LET
30 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 40,200.000 LET
31 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 6,000.000 LET
32 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 50.000 LET
33 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 200.000 LET
34 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 75.000 EACH
35 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 75.000 EACH
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CALL ORDER : 521 CONTRACT ID : B -29154-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, OTHER CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 485.000 LET
14 203-02000 EXCAVATION, COMMON 5.000 cys
15 203-02070 BORROW 8,201.000 cys
16 203-04523 DEWATERING LUMP LUMP
17 203-51223 EXCAVATION, WATERWAY 505.000 CYS
18 205-06937 TEMPORARY SILT FENCE 2,375.000 LFT
19 205-09543 NO 2 STONE 356.000 TON
20 205-11585 TEMPORARY FILTER BERM 234.000 LFT
21 206-51220 EXCAVATION, WET 147.000 cyYs
22 206-51235 COFFERDAM LUMP LUMP
23 207-08265 SUBGRADE TREATMENT, TYPE IIA 3,891.000 SYS
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 78.000 SYS
25 211-06467 AGGREGATE FOR END BENT BACKFILL 30.000 CYS
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 197.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 944,000 TON
28 302-07455 DENSE GRADED SUBBASE 26.000 cys
29 303-01180 COMPACTED AGGREGATE, NO. 53 677.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN 389.000 SYS
31 306-08036 MILLING, ASPHALT, 2 IN 700.000 SYS
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 351.000 TON
33 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 685.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 1,239.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,115.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 1,240.000 LFT
37 406-05521 ASPHALT FOR TACK COAT 4,830.000 SYS
38 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
39 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 6 2.000 EACH
40 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
41 601-02241 GUARDRAIL, REMOVE 2,090.000 LET
42 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,768.750 LFT
44 602-06729 BARRIER DELINEATOR 10.000 EACH
45 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 154.000 SYS
46 610-07487 HMA FOR APPROACHES, TYPE B 17.000 TON
47 615-06490 RIGHT OF WAY MARKER 15.000 EACH
48 615-06505 MONUMENT, B 2.000 EACH
49 616-02320 GEOTEXTILES 1,584.000 SYS
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CALL ORDER  : 521 CONTRACT ID : B -29154-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT, OTHER CONSTRUCTION
50 616-06405 RIPRAP, REVETMENT 1,451.000 TON
51 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
52 621-06545 FERTILIZER 9.000 TON
53 621-06553 SEED MIXTURE, R 3,723.000 1BS
54 621-06565 MULCHING MATERIAL 44.000 TON
55 621-06567 WATER 12.000 kGAL
56 621-06574 SODDING 2,980.000 SYS
57 628-09402 FIELD OFFICE, B 18.000 MOS
58 628-09409 MOBILE INTERNET SERVICE 18.000 MOS
59 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
60 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
61 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
62 701-02936 PILE, STEEL H, HP 14 IN X 89 595.000 LET
63 701-02938 CORED HOLE IN ROCK, 24 IN 70.000 LET
64 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
65 701-09557 TEST PILE, DYNAMIC, PRODUCTION 124.000 LET
66 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
67 701-09679 CONICAL PILE TIP, 14 IN 10.000 EACH
68 701-09684 PILE SHOE, HP 14 X 89 14.000 EACH
69 701-09826 PILE, STEEL PIPE, 0.5 IN., 14 IN. 416.000 LET
70 702-51005 CONCRETE, A, SUBSTRUCTURE 155.000 CYS
71 703-06028 REINFORCING BARS 21,670.000 1LBS
72 703-06029 REINFORCING BARS, EPOXY COATED 75,291.000 1BS
73  704-51002 CONCRETE, C, SUPERSTRUCTURE 217.000 cYs
74 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
75 706-51020 RAILING, CONCRETE, C 33.000 CcYs
76 707-05984 STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN 840.000 LET
77 709-51821 SURFACE SEAL LUMP LUMP
78 715-05133 PIPE, TYPE 1 CIRCULAR 60 IN 520.000 LET
79 715-05407 PIPE, END BENT DRAIN, 6 IN 144.000 LET
80 715-05841 CONCRETE ANCHOR 60 IN 2.000 EACH
81 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 48.000 LET
87 801-07119 BARRICADE, III-B 48.000 LET
88 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 28.000 LET
89 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 11.200 SFT
90 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,900.000 LET
91 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,900.000 LET
92 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

93 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 18.000 EACH
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CALL ORDER : 541 CONTRACT ID : B -30944-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 2,482.000 cyYs
12 203-02070 BORROW 12,329.000 cys
13 204-02290 SETTLEMENT PLATE 2.000 EACH
14 204-08415 STAKE, SETTLEMENT 2.000 EACH
15 205-03371 SEDIMENT, REMOVE 100.000 CYS
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 31.600 TON
17 205-06937 TEMPORARY SILT FENCE 1,630.000 LFT
18 205-06938 TEMPORARY SLOPE DRAIN 128.000 LFT
19 205-09543 NO 2 STONE 66.000 TON
20 205-11586 TEMPORARY FILTER STONE 45.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 355.000 SYS
22 206-51215 EXCAVATION, X 137.000 CYS
23 206-51220 EXCAVATION, WET 93.000 CYS
24 206-51225 EXCAVATION, DRY 302.000 cyYs
25 207-08266 SUBGRADE TREATMENT, TYPE III 4,148.000 SYS
26 211-06467 AGGREGATE FOR END BENT BACKFILL 42.000 CYS
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 391.000 CYS
28 211-09268 STRUCTURAL BACKFILL, TYPE 5 15.000 CYS
29 214-11609 GEOCELL CONFINEMENT SYSTEM 164.000 SYS
30 302-07455 DENSE GRADED SUBBASE 24.000 CYS
31 303-01180 COMPACTED AGGREGATE, NO. 53 2,594.000 TON
32 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 90.000 TON
33 304-07494 WIDENING WITH HMA, TYPE C 400.000 TON
34 306-08034 MILLING, ASPHALT, 1 1/2 IN 40.000 SYS
35 306-08043 MILLING, TRANSITION 50.000 SYS
36 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 237.000 TON
37 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 392.000 TON
38 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 485.000 TON
39 404-05514 SEAL COAT, 5 1,242.000 SYS
40 406-05521 ASPHALT FOR TACK COAT 9,212.000 SYS
41 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
42 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
43 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 137.500 LFT
44 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 128.000 SYS
45 610-07487 HMA FOR APPROACHES, TYPE B 352.000 TON
46 615-06505 MONUMENT, B 5.000 EACH
47 616-02320 GEOTEXTILES 1,726.000 SYS
48 616-05688 RIPRAP, CLASS 1 1,226.000 TON
49 616-06405 RIPRAP, REVETMENT 364.000 TON
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CALL ORDER : 541 CONTRACT ID : B -30944-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
51 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 28,310.000 SYS
52 621-02770 EROSION CONTROL BLANKET 3,287.000 SYS
53 621-06559 MULCHED SEEDING, R 760.000 SYS
54 621-06575 SODDING, NURSERY 100.000 SYS
55 621-09867 MULCHED SEEDING, 13,775.000 SYS
56 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 95.000 EACH
57 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 190.000 EACH
58 622-09851 MITIGATION LUMP LUMP
59 622-52436 SIGN, DO NOT MOW OR SPRAY 20.000 EACH
60 622-98200 SIGN, DO NOT DISTURB 10.000 EACH
61 628-09401 FIELD OFFICE, A 12.000 MOS
62 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
63 701-09557 TEST PILE, DYNAMIC, PRODUCTION 47.000 LFT
64 701-09559 TEST PILE, DYNAMIC, RESTRIKE 1.000 EACH
65 701-51195 PILE, STEEL H, HP 12 IN X 53 296.000 LET
66 701-91792 PILE TIP, STEEL H 8.000 EACH
67 702-51005 CONCRETE, A, SUBSTRUCTURE 102.200 CYs
68 702-51015 CONCRETE, B, FOOTINGS 34.600 CYs
69 703-06028 REINFORCING BARS 17,816.000 LBS
70 703-06029 REINFORCING BARS, EPOXY COATED 70,641.000 LBS
71 704-51002 CONCRETE, C, SUPERSTRUCTURE 245.600 CYs
72 706-06344 RAILING, STEEL TsS-1 415.000 LEFT
73 707-05984 STRUCTURAL MEMBER, CONCRETE I-BEAM , 45 IN X 16 IN 840.000 LET
74 709-51821 SURFACE SEAL LUMP LUMP
75 715-02628 SAFETY METAL END SECTION 6:1 DIA 15" 2.000 EACH
76 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 652.000 LEFT
77 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 75.000 LET
78 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 158.000 LET
79 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 51.000 LFT
80 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 104.000 LFT
81 715-05407 PIPE, END BENT DRAIN, 6 IN 100.000 LET
82 715-08177 PIPE, TYPE 1 DEFORMED MIN AREA 10.2 SFT 210.000 LET
83 715-08179 CONCRETE ANCHOR MIN AREA 10.2 SFT 6.000 EACH
84 715-46005 PIPE END SECTION, DIA 15" 6.000 EACH
85 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
86 715-46040 PIPE END SECTION, DIA 36 IN 2.000 EACH
87 720-45005 INLET, A2 2.000 EACH
88 720-45410 MANHOLE, C4 1.000 EACH
89 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
90 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
91 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
92 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
93 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
94 801-06775 MAINTAINING TRAFFIC LUMP LUMP
95 801-07118 BARRICADE, III-A 72.000 LEFT
96 801-07119 BARRICADE, III-B 92.000 LEFT
97 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 148.500 LFT

98 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 1.000 LFT
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CALL ORDER : 541 CONTRACT ID : B -30944-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE
99 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 58.500 SET
100 802-97812 STREET NAME IDENTIFICATION SIGN 2.000 EACH
101 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3,567.000 LEFT
102 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,410.000 LET
103 808-06716 LINE, REMOVE 890.000 LET
104 808-06726 TRANSVERSE MARKING, PAINT, 58.000 LET

105 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 67

CALL ORDER : 551 CONTRACT ID : B -32693-A
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 SCOUR PROTECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 205-03371 SEDIMENT, REMOVE 95.000 CYs
10 616-02320 GEOTEXTILES 585.000 SYS
11 616-05688 RIPRAP, CLASS 1 240.000 TON
12 616-05689 RIPRAP, CLASS 2 1,160.000 TON
13 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 10.000 MOS
14 628-09409 MOBILE INTERNET SERVICE 10.000 MOS
15 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
16 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
17 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 20.000 MOS
18 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 571 CONTRACT ID : B -33594-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 3,040.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 48.000 TON
14 205-06937 TEMPORARY SILT FENCE 798.000 LEFT
15 205-09543 NO 2 STONE 100.000 TON
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,870.000 SYS
17 211-02050 B BORROW 3,630.000 CYS
18 211-09264 STRUCTURAL BACKFILL, TYPE 1 250.000 CYs
19 211-09266 STRUCTURAL BACKFILL, TYPE 3 5,330.000 CYs
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 657.000 TON
21 302-07455 DENSE GRADED SUBBASE 30.000 CYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 188.000 TON
23 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 443.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 2,213.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,213.000 LET
26 401-11785 LIQUID ASPHALT SEALANT 2,213.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 1.000 TON
28 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
29 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
30 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
31 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 319.000 LET
33 602-06729 BARRIER DELINEATOR 8.000 EACH
34 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 180.000 SYS
35 610-07487 HMA FOR APPROACHES, TYPE B 22.000 TON
36 615-06490 RIGHT OF WAY MARKER 9.000 EACH
37 615-06505 MONUMENT, B 2.000 EACH
38 615-06530 BENCH MARK POST 1.000 EACH
39 616-02320 GEOTEXTILES 552.000 SYS
40 616-06405 RIPRAP, REVETMENT 355.000 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-06574 SODDING 252.000 SYS
43 628-09401 FIELD OFFICE, A 10.000 MOS
44 701-51195 PILE, STEEL H, HP 12 IN X 53 378.000 LEFT
45 701-98856 CORED HOLE IN ROCK, 20 IN 120.000 LEFT
46 703-06029 REINFORCING BARS, EPOXY COATED 45,771.000 LBS
47 704-51002 CONCRETE, C, SUPERSTRUCTURE 156.200 CYs
48 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 189.000 LET
49 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
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CALL ORDER : 571 CONTRACT ID : B -33594-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 706-51020 RAILING, CONCRETE, C 18.100 CYSs
51 707-09865 STRUCTURAL MEMBER, CONCRETE BULB-T BEAM, 36 IN X 49 IN 370.000 LET
52 709-51821 SURFACE SEAL LUMP LUMP
53 711-51070 ANCHOR PLATE, AP 1 16.000 EACH
54 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 134.000 LET
55 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 45.000 LET
56 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 104.000 LET
57 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
58 715-46005 PIPE END SECTION, DIA 15" 6.000 EACH
59 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
60 731-93945 FACE PANELS, CONCRETE 5,530.000 SET
61 731-93946 WALL ERECTION 5,530.000 SET
62 731-93947 LEVELING PAD, CONCRETE 301.000 LEFT
63 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
64 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
65 801-06625 DETOUR ROUTE MARKER ASSEMBLY 5.000 EACH
66 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
67 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
68 801-06775 MAINTAINING TRAFFIC LUMP LUMP
69 801-07118 BARRICADE, III-A 48.000 LET
70 801-07119 BARRICADE, III-B 48.000 LET
71 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,440.000 LFT
72 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 292.000 LET
73 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 292.000 LET

74 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,440.000 LET
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CALL ORDER : 581 CONTRACT ID B -34170-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
7 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
8 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
9 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
10 628-09402 FIELD OFFICE, B 12.000 MOS
11 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
12 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
14 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
15 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
17 801-06710 FLASHING ARROW SIGN 1.000 DAY
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 591 CONTRACT ID : B -34680-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-01066 HYDRO DEMOLITION 889.000 SYS
11 202-02240 PAVEMENT REMOVAL 206.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-02000 EXCAVATION, COMMON 380.000 cyYs
14 203-08607 LINEAR GRADING 1,200.000 LFT
15 205-06934 TEMPORARY MULCH 2.000 TON
16 205-06937 TEMPORARY SILT FENCE 2,340.000 LFT
17 205-11591 TEMPORARY SEED MIXTURE 81.000 LBS
18 207-08204 SUBGRADE TREATMENT, TYPE IT 520.000 SYS
19 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 5.000 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 130.000 TON
21 302-07455 DENSE GRADED SUBBASE 35.000 cys
22 303-01180 COMPACTED AGGREGATE, NO. 53 414.000 TON
23 306-08043 MILLING, TRANSITION 200.000 SYs
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 54.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 87.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 540.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 540.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 540.000 LFT
29  406-05521 ASPHALT FOR TACK COAT 646.000 SYS
30 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
31 601-02241 GUARDRATIL, REMOVE 2,300.000 LFT
32 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 2,000.000 LFT
34 602-06729 BARRIER DELINEATOR 20.000 EACH
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 217.000 SYS
36 616-51367 SLOPEWALL, CONCRETE, 4 IN 207.000 SYS
37 616-93772 INSPECTION HOLE 3.000 EACH
38 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
39 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
41 621-06559 MULCHED SEEDING, R 2,600.000 SYS
42 628-09402 FIELD OFFICE, B 6.000 MOS
43 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 174.000 LBS
44 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,078.000 EACH
45 703-06029 REINFORCING BARS, EPOXY COATED 27,622.000 LBS
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 8.500 CYS
47 706-09960 RAILING, CONCRETE, FC 517.000 LEFT
48 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
49 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER  : 591 CONTRACT ID : B -34680-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 710-09158 PATCHING CONCRETE STRUCTURES 15.000 SFT
51 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 800.000 SFT
52 722-51842 BRIDGE DECK OVERLAY 908.000 SYS
53 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 8.000 CYS
54 722-51874 OVERLAY DAM 145.000 SFT
55 722-60824 SURFACE MILLING 889.000 SYS
56 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 40.000 LET
57 724-51925 STRUCTURAL EXPANSION JOINT, SS 40.000 LET
58 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
59 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 29.000 EACH
61 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
62 801-06775 MAINTAINING TRAFFIC LUMP LUMP
63 801-07118 BARRICADE, III-A 72.000 LET
64 801-07119 BARRICADE, III-B 92.000 LET
65 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 994.000 LET

66 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 994.000 LET
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CALL ORDER : 611 CONTRACT ID : B -35721-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DEBRIS REMOVAL FROM CHANNEL
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
9 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
10 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
11 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
12 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
13 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
14 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
15 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
16 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
17 201-90788 DEBRIS, REMOVE, STRUCTURE NO LUMP LUMP
18 205-09387 TEMPORARY TURBIDITY CURTAIN 325.000 LEFT
19 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 4.000 MOS
20 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
21 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
22 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 4.000 MOS
25 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
26 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
28 801-06710 FLASHING ARROW SIGN 10.000 DAY
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 625 CONTRACT ID : B -37022-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 104-05404 DESIGN/BUILD LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 628-09403 FIELD OFFICE, C 18.000 MOS
8 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
9 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 54.000 MOS
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CALL ORDER : 681 CONTRACT ID : B -37384-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 702-51863 FIELD DRILLED HOLE IN CONCRETE 20.000 EACH
8 708-51813 PNEUMATICALLY PLACED MORTAR 5.000 SET
9 711-11408 BOLTS 15.000 LBS
10 711-51035 STRUCTURAL STEEL 547.000 LBS
11 711-518¢64 DRILLED HOLE 14.000 EACH
12 711-51866 RIVET, REMOVE 43.000 EACH
13 711-92500 ANCHOR ROD 20.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
15 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 701 CONTRACT ID : M -37412-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 202-95027 IMPACT ATTENUATOR, REMOVE 1.000 EACH
6 202-96531 FENCE, RIGHT-OF-WAY, REMOVE 100.000 LFT
7 601-01128 GUARDRAIL, TRANSITION TYPE WGB 1.000 EACH
8 601-01522 GUARDRAIL, TRANSITION TYPE TGB 1.000 EACH
9 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
10 601-02208 GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN., INSTALLED 1.000 EACH
11 601-02211 GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT LONG, GALVANIZED 200.000 EACH
12 601-02241 GUARDRAIL, REMOVE 500.000 LEFT
13 601-03457 GUARDRAIL W THRIE BEAM RAIL SECTION, 12FT-6 IN 3.000 EACH
14 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 5.000 EACH
15 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 10.000 EACH
16 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 4.000 EACH
17 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 2.000 EACH
18 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 1.000 EACH
19 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 2.000 EACH
20 601-05856 CAT 2.000 EACH
21 601-05856 CAT 2.000 EACH
22 601-05856 CAT 2.000 EACH
23 601-05856 CAT 10.000 EACH
24 601-05856 CAT 2.000 EACH
25 601-05856 CAT 1.000 EACH
26 601-05856 CAT 5.000 EACH
27 601-05856 CAT 5.000 EACH
28 601-05856 CAT 10.000 EACH
29 601-05856 CAT 1.000 EACH
30 601-05856 CAT 1.000 EACH
31 601-05856 CAT 1.000 EACH
32 601-05856 CAT 1.000 EACH
33 601-05999 CURVED TERMINAL END 1.000 EACH
34 601-05999 CURVED TERMINAL END 1.000 EACH
35 601-05999 CURVED TERMINAL END 1.000 EACH
36 601-05999 CURVED TERMINAL END 1.000 EACH
37 601-06037 GUARDRAIL END TREATMENT, I 1.000 EACH
38 601-06053 GUARDRAIL 200.000 EACH
39 601-06246 IMPACT ATTENUATOR, R2, W1, TL-3 2.000 EACH
40 601-06273 GUARDRAIL END TREATMENT, SKT-350 1.000 EACH
41 601-06273 GUARDRAIL END TREATMENT, SKT-350 1.000 EACH
42 601-06273 GUARDRAIL END TREATMENT, SKT-350 1.000 EACH
43 601-06273 GUARDRAIL END TREATMENT, SKT-350 1.000 EACH
44 601-06273 GUARDRAIL END TREATMENT, SKT-350 1.000 EACH
45 601-06273 GUARDRAIL END TREATMENT, SKT-350 1.000 EACH
46 601-06777 GRAVEL BARREL ARRAY 4.000 EACH
47 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
48 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
49 601-07607 IMPACT ATTENUATOR 30.000 EACH
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CALL ORDER : 701 CONTRACT ID : M -37412-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE
50 601-07607 IMPACT ATTENUATOR 1.000 EACH
51 601-07607 IMPACT ATTENUATOR 4.000 EACH
52 601-07607 IMPACT ATTENUATOR 30.000 EACH
53 601-07607 IMPACT ATTENUATOR 1.000 EACH
54 601-07607 IMPACT ATTENUATOR 4.000 EACH
55 601-07607 IMPACT ATTENUATOR 1.000 EACH
56 601-07607 IMPACT ATTENUATOR 10.000 EACH
57 601-07607 IMPACT ATTENUATOR 1.000 EACH
58 601-07607 IMPACT ATTENUATOR 1.000 EACH
59 601-07607 IMPACT ATTENUATOR 1.000 EACH
60 601-09238 HAND DIG GUARDRAIL POST HOLES 5.000 EACH
61 601-52540 GUARDRAIL TERMINAL SECTION, W BEAM 1.000 EACH
62 601-61320 CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA. 400.000 LFT
63 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 70.000 EACH
64 601-61380 GUARDRAIL TERMINAL SECTION, FLAT END, GALVANIZED 1.000 EACH
65 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 5.000 EACH
66 601-61410 GUARDRAIL TERMINAL SECTION, DOUBLE FACE, GALVANIZED 1.000 EACH
67 601-61550 GUARDRAIL TERMINAL END SECTION, ALUMINUM 1.000 EACH
68 601-62070 GUARDRAIL, STEEL BEAM, GALVANIZED 6,200.000 LEFT
69 601-62090 GUARDRAIL, STEEL BEAM, INSTALL 250.000 LFT
70 601-62100 GUARDRAIL POST, STEEL, INSTALL 10.000 EACH
71 601-62110 GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL 100.000 LEFT
72 601-62120 GUARDRAIL POST BRACKET, INSTALL 10.000 EACH
73 601-62297 GUARDRAIL STANDARD TERMINAL CONNECTOR, MICHIGAN 2.000 EACH
74 601-62530 GUARDRAIL PIER CONNECTION, ES 1.000 EACH
75 601-62540 GUARDRAIL POST, PLUMB 400.000 EACH
76 601-62554 GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, INSTALL 100.000 LFT
77 601-62570 GUARDRAIL DIAPHRAGM, ALUMINUM 1.000 EACH
78 601-62600 GUARDRAIL POST BRACKET, A, ALUMINUM 1.000 EACH
79 601-62720 GUARDRAIL, TUBING, 1, ALUMINUM 50.000 LEFT
80 601-90382 GUARDRAIL POST, ALUMINUM, 7 FT. 1.000 EACH
81 601-90389 GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN. 5.000 EACH
82 601-90677 DRILLED BRACKET, INSTALL 1.000 EACH
83 601-90678 CONCRETE, A, BURIED END SECTION 1.000 CYS
84 601-90960 GUARDRAIL, TUBE, ALUMINUM, III 40.000 LFT
85 601-90962 GUARDRAIL EXPANSION ANCHORS, REPLACEMENT 5.000 EACH
86 601-91147 GUARDRAIL END TREATMENT, RESET 2.000 EACH
87 601-91504 GUARDRAIL POST, W1, 10 IN X 10 IN 1.000 EACH
88 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 1.000 EACH
89 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 1.000 EACH
90 601-91576 GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 1.000 EACH
91 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 1.000 EACH
92 601-91650 GUARDRAIL THRIE BEAM EXPANSION RAIL, GALVANIZED 5.000 LFT
93 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 1.000 EACH
94 601-93346 GUARDRAIL CONNECTOR, AS 2.000 EACH
95 601-94689 GUARDRAIL END TREATMENT, OS 10.000 EACH
96 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
97 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
98 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
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CALL ORDER 701 CONTRACT ID M -37412-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE
99 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
100 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
101 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
102 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
103 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
104 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
105 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
106 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
107 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
108 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
109 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
110 601-95342 GUARDRAIL SPLICE PLATE, C, GALVANIZED 1.000 EACH
111 601-95342 GUARDRAIL SPLICE PLATE, C, GALVANIZED 1.000 EACH
112 601-95924 GUARDRAIL TERMINAL PIECE, ALUMINUM, INSTALL 1.000 EACH
113 601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 15.000 EACH
114 601-98636 GUARDRAIL CHANNEL, 10 kg PER m, GALVANIZED, 125 mm 300.000 LFT
115 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 100.000 LEFT
116 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING 50.000 LEFT
117 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 50.000 LEFT
118 601-99109 GUARDRAIL, W-BEAM, DOUBLE FACED, 3 FT 1.5 IN SPACING 50.000 LEFT
119 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 1.000 EACH
120 601-99133 GUARDRAIL, TRANSITION VH, 12FT-6 IN SPACING 1.000 EACH
121 603-01932 FENCE, CHAIN LINK, 96 IN 100.000 LFT
122 603-01932 FENCE, CHAIN LINK, 96 IN 100.000 LET
123 603-03829 FENCE, 25.000 LET
124 603-03829 FENCE, 4.000 LFT
125 603-03829 FENCE, 4.000 LEFT
126 603-03829 FENCE, 1,000.000 LET
127 603-06040 FENCE, FARM FIELD, 47 IN 990.000 LET
128 603-06040 FENCE, FARM FIELD, 47 IN 9,000.000 LFT
129 603-06042 FENCE, FARM FIELD, BARBED WIRE 1,000.000 LEFT
130 603-06045 FENCE, CHAIN LINK, 48 IN 800.000 LET
131 603-06045 FENCE, CHAIN LINK, 48 IN 1,000.000 LET
132 603-06060 FENCE, FARM FIELD, RESET 150.000 LFT
133 603-06065 FENCE, CHAIN LINK, RESET 150.000 LFT
134 603-06065 FENCE, CHAIN LINK, RESET 100.000 LET
135 603-06065 FENCE, CHAIN LINK, RESET 100.000 LET
136 603-11764 FENCE POST 75.000 EACH
137 603-11764 FENCE POST 5.000 EACH
138 603-11764 FENCE POST 5.000 EACH
139 603-11764 FENCE POST 10.000 EACH
140 603-11764 FENCE POST 1.000 EACH
141 603-11764 FENCE POST 1.000 EACH
142 603-11764 FENCE POST 75.000 EACH
143 603-11764 FENCE POST 25.000 EACH
144 603-11764 FENCE POST 160.000 EACH
145 603-92636 FENCE, CHAIN LINK, 72 IN 100.000 LEFT
146 603-92636 FENCE, CHAIN LINK, 72 IN 1,000.000 LEFT
147 620-01754 SOUND BARRIER PANELS, GROUND MOUNTED, TYPE 1.000 SET
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CALL ORDER : 701 CONTRACT ID : M -37412-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE
148 620-01754 SOUND BARRIER PANELS, GROUND MOUNTED, TYPE 1.000 SET
149 620-01754 SOUND BARRIER PANELS, GROUND MOUNTED, TYPE 1.000 SET
150 620-01754 SOUND BARRIER PANELS, GROUND MOUNTED, TYPE 150.000 SET
151 620-01754 SOUND BARRIER PANELS, GROUND MOUNTED, TYPE 1.000 SET
152 620-01754 SOUND BARRIER PANELS, GROUND MOUNTED, TYPE 1.000 SET
153 627-09331 SAFETY TERMINAL, TYPE TL-4 1.000 EACH
154 627-09910 CABLE LINE POST LESS SOCKET, REPAIR 250.000 EACH
155 627-09911 TERMINAL POST LESS SOCKET, REPAIR 1.000 EACH
156 627-09912 CABLE RELEASE POST LESS SOCKET, REPAIR 1.000 EACH
157 627-09913 CABLE SOCKET WITH CONCRETE, REPAIR 1.000 EACH
158 627-09915 CABLE SPLICE, REPAIR 1.000 EACH
159 627-09916 RETENTION CABLE, REPAIR 4.000 EACH
160 628-09402 FIELD OFFICE, B 12.000 MOS
161 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
162 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
163 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
164 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
165 706-92586 RAILING POST 1.000 EACH
166 706-92586 RAILING POST 1.000 EACH
167 711-91047 EXPANSION ANCHOR, 1 IN 1.000 EACH
168 803-61430 BRIDGE BRACKET A, GALVANIZED 1.000 EACH
169 807-06796 ELECTRIC 1.000 EACH



SCHEDULE OF PAY ITEMS PAGE 80

CALL ORDER 711 CONTRACT ID : M -37461-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
6 601-01838 GUARDRAIL POST, GALVANIZED, PLUMB IN PLACE 600.000 EACH
7 601-02211 GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT LONG, GALVANIZED 150.000 EACH
8 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 1.000 EACH
9 601-09238 HAND DIG GUARDRAIL POST HOLES 20.000 EACH
10 601-52540 GUARDRAIL TERMINAL SECTION, W BEAM 4.000 EACH
11 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 10.000 EACH
12 601-61400 GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE 1.000 EACH
13 601-62070 GUARDRAIL, STEEL BEAM, GALVANIZED 10,000.000 LFT
14 601-62080 GUARDRAIL, STEEL BEAM, CURVED SECTION, GALVANIZED 450.000 LEFT
15 601-62150 GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED, 300.000 EACH
16 601-91197 GUARDRAIL POST BRACKET, 15 LBS PER LFT., ADJUSTABLE, 10.000 EACH
17 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 2.000 EACH
18 601-91511 GUARDRAIL POST, W4, 8 IN. X 8 IN. 2.000 EACH
19 601-94689 GUARDRAIL END TREATMENT, OS 9.000 EACH
20 601-94690 GUARDRAIL END TREATMENT, MS 7.000 EACH
21 601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 30.000 EACH
22 601-97054 GUARDRAIL BRACKET, STEEL, OFFSET 40.000 EACH
23 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 400.000 EACH
24 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
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CALL ORDER : 751 CONTRACT ID : T -36092-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW SIGNAL INSTALLATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02278 CURB, CONCRETE, REMOVE 24.000 LET
9 202-52710 SIDEWALK, CONCRETE, REMOVE 26.000 SYS
10 203-02000 EXCAVATION, COMMON 2.000 CYs
11 203-02070 BORROW 2.000 CYS
12 604-06070 SIDEWALK, CONCRETE 22.000 SYS
13 604-07897 CURB RAMP, CONCRETE, C 14.000 SYS
14 605-06120 CURB, CONCRETE 15.000 LEFT
15 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
17 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
20 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 3.000 EACH
21 805-01842 HANDHOLE, SIGNAL, TYPE 1 3.000 EACH
22 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 4.000 EACH
23 805-02645 SIGNAL PEDESTAL FOUNDATION, A 2.000 EACH
24 805-02658 CABLE, COAXIAL 728.000 LET
25 805-04133 SIGNAL POLE, PEDESTAL, 12FT 2.000 EACH
26 805-04782 VIDEO VEHICLE DETECTOR SYSTEM 1.000 EACH
27 805-11373 SIGNAL CANTILEVER STRUCTURE, SINGLE 4.000 EACH
28 805-11744 HANDHOLE SIGNAL, TYPE 2 1.000 EACH
29 805-11814 CONDUIT, HDPE, 2 IN, SCHEDULE 40 30.000 LET
30 805-11815 CONDUIT, HDPE, 2 IN, SCHEDULE 80 245.000 LFT
31 805-11817 PEDESTRIAN PUSH BUTTON, APS 4.000 EACH
32 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
33 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 7.000 EACH
34 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 1.000 EACH
35 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
36 805-78420 DISCONNECT HANGER 3.000 EACH
37 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 50.000 LET
38 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,269.000 LEFT
39 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 808.000 LEFT
40 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 609.000 LEFT
41 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
42 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 3.000 EACH
43 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 1.000 EACH
44 808-03439 TRANSVERSE MARKING THERMOPLASTIC 112.000 LFT
45 808-06716 LINE, REMOVE 78.000 LEFT
46 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 50.000 LEFT
47 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 1.000 EACH
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CALL ORDER : 761 CONTRACT ID : T -37119-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-03290 CONSTRUCTION SIGN, C 168.000 EACH
8 801-06640 CONSTRUCTION SIGN, A 168.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 802-03126 SIGN, OVERHEAD, RELOCATE 4.000 EACH
11 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 7.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 1,180.000 SET
13 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 1,116.000 SFT
14 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 26.000 EACH
15 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
16 805-01830 CONFLICT MONITOR CHANGEOUT 15.000 EACH
17 805-02445 CONTROLLER AND CABINET, P1 2.000 EACH
18 805-02658 CABLE, COAXIAL 250.000 LEFT
19 805-03978 EMERGENCY VEHICLE PREEMPTION DETECTOR, 4.000 EACH
20 805-03979 EMERGENCY VEHICLE PREEMPTION DETECTOR, 19.000 EACH
21 805-06483 CONTROLLER 5.000 EACH
22 805-08487 BACKPLATE, SIGNAL 63.000 EACH
23 805-08487 BACKPLATE, SIGNAL 79.000 EACH
24 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 81.000 EACH
25 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 56.000 EACH
26 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 86.000 EACH
27 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 3.000 EACH
28 805-78415 SPAN, CATENARY, AND TETHER 47.000 EACH
29 805-78420 DISCONNECT HANGER 47.000 EACH
30 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 250.000 LFT
31 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 3,025.000 LFT
32 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 18,110.000 LET



